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Could you please clarify the following questions for us?

1. Are there cleaning fees and loading and unloading fees for dismantling the old elevator?

2. Is a professional organization required to check whether the elevator installation is qualified?

3.Who will be responsible for communicating with local residents and local government agencies during the
construction process? Coordinated by whom? (Relating to construction noise and residents' lives)

4.Is the construction period 5 months after the signing of the contract or 5 months after the elevator arrives?
When is the Transfer Acceptance Agreement signed? Is an inspection agreement required?

5.Do you accept bid guarantee issued directly by foreign banks?
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