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«CONTOURGLOBAL HYDRO CASCADE
«CJSC

contract for procurement of works N

This Contract (hereinafter “Contract”) is
executed in Yerevan on 2018, -—-----——--
----between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at
Yerevan city, 2/2 Melik Adamyan St.,
registered under TIN: 02619957, represented
by Ara Hovsepyan in his capacity of Director,
hereinafter referred to as Contractor,and

“—-" ——, having its seat and registered office
TIN
represented by ---—-- , in his capacity of
Director, hereinafter referred to as Performer,
this contract was signed for the following:

at ---, -—, registered under

DEFINITIONS

Work — as defined in Clause 1.1 of this
Contract;

Final Acceptance Protocol — as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical  Specification = —  technical
requirements and conditions submitted and
mandated by the Contractor for performance
of the Work defined in Annex 2;
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onfidential Information (trade secret) -
regardless of the form any technical, financial,
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an
actual or potential commercial value and the

Contractor takes measures for the defense of
its confidentiality.

1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform -------
(the Work) based on terms of Technical
Specification and Bill of Quantity appended to
this Contract as Annex 2, which is an integral
part hereof, and the Contractor shall accept
the Work and pay for the Work as per this
Contract.

2.Performer's representations and warranties

2.1 The Performer warrants that it has all
permissions and licenses required by
legislation of Armenia necessary for
performance of the Work, defined in this

Contract.

2.2 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
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Armenia and the
requirements of the Contractor.

instructions and

3. Access to site

3.1 The Contractor shall provide all necessary
authorizations to the Performer and its
Employees to ensure their access to the
Contractor site. The Performer shall inform
the Contractor about the necessity of such
access at least 24 hours before.

3.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

4. Price and payment

4.1 The total price of the Contract for the
Work constitutes AMD
excluded.

4.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.

4.3 The payment for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final
Acceptance Protocol.

4.4 All payments shall be made via bank
transfers in AMD.
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5.Work performance

5.1 The Performer shall perform the Work in
accordance with this Contract, Annex 2, 3
and 4 the requirements and instructions
presented by the Contractor during the Work
performance, the legislation of Armenia and
the norms, rules and standards generally and

absolutely presented for performance of such
Work.

5.2 The Performer shall perform the Work
personally.

5.3 The Performer shall comply to all
environmental, health and work safety and
other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when
performing the Work. The Contractor shall
not be responsible for the damages caused to
Performer’s employees and/or third persons
and/or the property of third persons during
performance of the Work or related toit. The
Performer shall inform immediately the
Contractor for each occurred incident which
has pegative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.

54 The Performer shall inform the
Contractor at least 48 (forty eight) hours prior

to start of the Work and provide a clear and
detailed schedule of Work.
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5.5 When performing the Work defined in
this Contract, the Performer and the
Performer’s Employees represent the
Contractor, thus they shall act in highly
professional way, for the interests of the
Contractor, in good faith and reasonably.

5.6 When performing the Work the
Performer shall use all reasonable care and
skills of the performer of such Work in
accordance with the generally accepted
standards for performance of such Work.

5.7 The Performer shall be deemed to have
full knowledge of the extent and nature of the
Work and to be allowed for all items of work
shown upon, described by or referred to in
this Contract or which are otherwise
necessary to perform such Works.

5.8 Non-fulfilment of the requirements
mentioned in Clauses 5.1-5.7 shall be a ground
for unilateral termination of the Contract by
Contractor.

6. Acceptance of the Work

6.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
activity. Should deficiencies be discovered as
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a result of such inspection, the Contractor
shall immediately inform the Performer.

6.2 The Contractor shall be entitled to refuse
acceptance of Work and to request
reimbursement of the damages caused
thereby, if the Performer does not start
performance of the Work on time or
performs the Work so slowly that its

termination on time becomes impossible.

6.3 In case deficiencies are discovered by the
Contractor during checking of the Work, the
Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days.

6.4 In case of revealed deficiencies, an
Interim Acceptance Protocol shall be
executed with the Performer defining that
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work result and the terms for their
elimination if the Contractor requests
elimination of the deficiencies.

6.5 After elimination of all deficiencies, Final
Acceptance Protocol shall be approved and
bilaterally signed by the Parties certifying the
acceptance of Work.

7. Elimination of deficiencies

7.1 In case the Work is performed with
breach of the applicable legislation and/or
this Contract or with deficiencies or partially,
which have made the Work result unsuitable
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for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor
shall be entitled, at its sole discretion, to:

7.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.

7.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.
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7.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
caused in
accordance with this Contract and the
applicable legislation.

as reimburse the damages

7.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
with this Contract and the applicable
legislation.

7.2 The Contractor shall be entitled at its
discretion itself or through a third person at
Performer’s risk and expense complete the
Work. The Performer shall assist the
Contractor therein and notably hand over all
documents necessary for that purpose.

7.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for
them.

8. Term

8.1 The term for performance of the Work is
according to the timetable of Contractor,
specified in the technical specification —
Annex 2, in particular not more than
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days after the bilateral signature of this
Contract.

9. Responsibility

9.1 Should the Performer be in delay of the
performance of the Work, the Contractor is
entitled to request the Performer to pay

penalties amounting to 0,2% of the Contract
total price set in Clause 4 for each day of delay.

9.2 Should the Performer fail to fulfil any of
its obligations under the Clause 5 and Annex
4, the Contractor is entitled to pay penalties
amounting to 8 % of the Contract Price set in
Clause 4 for each requirement non-fulfilment
or non-proper fulfilment provided in Clause 7
and Annex 4.

9.3 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 5 and Annex 4,
the Contractor is entitled to suspend the
Performer’s activities (the term of the
suspension shall depend on the gravity of the
violation). After an inspection is performed
and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be
prolonged with the term of the suspension. In
this case Contractor may request from the
Performer to organize and hold a health and
safety course to its personal who is engaged
with the execution of the Contract with
duration of not less than 16 hours.
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yupiwbugph  guyupkgnudp  junupws
wojuunnwiph nhuwg Yuuywjuemht
hwuwubkjhp pnjnp qnqulphhpn‘ YEpp oywmsd
wnniqubpitph htan:

9.4 The Performer shall bear responsibility
of warranties, defined in this
Contract. The Performer shall fully
reimburse the damage caused to the
Contractor as a result of breach of such
warranties.

for breach

10.Contract termination
10.1 This Contract is terminated in case of:

10.1.1 expiration of the term of the Contract
unless Parties have non-fulfilled obligations.

10.1.2 mutual agreement by both parties,
expressed in writing.

10.2 This Contract can be terminated
unilaterally by the Contractor:

10.2.1 In case of any violation with 15 days
written notice submitted to the Performer,

10.2.2 without cause with 15 days written
notice to Performer and upon payment for the
actually performed and accepted works.

10.3 In case of termination of the Contract as
per Clause 10.2.1 the Contractor shall be
entitled to receive penalties as per Clause 9.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the
penalties amount mentioned above.
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12. Tpugmghy nponypukp
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ppujwmimgpl] b unyih Nwplwiwgph dbny’
unnpugpljm] kY pinhwimp huunwpnnp:
123 Unyh Nwpdwbwghpp nhqujupind b
Ukjbhwpmidmu k 22 opkunpm pjundp:

12.4 Unyt
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wkwp L
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myuply|ki

11.Force majeure

11.1 The Parties shall be exonerated from the
liability for non-execution or half execution of
the obligations envisaged by this Contract, if it
is the result of the force majeure influence
which has arisen after signing this Contract
and which Parties could not foresee and
prevent. The mentioned situations are
earthquake, inundation, fire, war, declaration
of state of emergency or martial law, political
movements, termination of the means of
communication work, governmental bodies’
acts, etc., which make impossible the
execution of the obligations envisaged by this
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior
notice.

12. Supplementary provisions

121 The Contract shall enter into force
upon bilateral signature and shall be valid till
full performance of obligation of the Parties.

12.2 The amendments and additions to this
Contract shall be discussed by the Parties
mutually and defined in a separate
amendment. The amendments shall be valid
if the Parties have executed them in the form
of this Contract by executing one mutual
document.
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12.3 This Contract shall be governed by and
interpreted in accordance with legislation of
Armenia.

12.4 All notices of this Contract shall be by e-
mail, fax or written letter, by the addresses
defined in this Contract.

125 The present Contract was signed in two
identical originals in Armenian and in English
language. In the event of conflict between the
English and Armenian language versions of
this Contract, the Armenian language version
shall prevail.

12.6 All disputes in relation to the Contract
should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the
competent court of the Republic of Armenia.

12.7 The Partes acknowledge that in
conducting their business and managing their
internal relations, both the Performer and the
Contractor operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Ammex 5, the
Performer Code of Conduct — Annex 6 and
Vendor Certificate — Sanctions Laws - Annex
7 Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,
neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any
offer, gift or payment of anything of value,
including without limitation, the sharing or
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promise to share its fees or any other funds
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to use his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.

12.7.1 Notwithstanding any other provision
of this Contract, upon request of Contractor,
the Performer shall permit independent
accountants, other than those who represent
the Performer or the Contractor, that are
suitably qualified to have full access to,
conduct a review of, and report any suspicious
or questionable activity of any kind to
Contractor in respect of:

@) any financial books, accounts
and records of the Performer related to the
Works performed for the Contractor; and

(ii) any contracts or subcontracts
that relate, directly or indirectly, to work
performed for, or services or equipment
provided to the Contractor; and
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(iii)
received from Contractor or in connection
with the work performed for Contractor.

any payments made with funds

In addition, if Contractor has any reasonable
concerns or has reason to believe that a
Prohibited Payment has been made, promised
or authorized, Performer shall cooperate in
good faith with Contractor
representatives in determining whether such

and its

a violation occurred.

12.7.2 Notwithstanding any other provision of
this Contract, Performer agrees that any
breach of this Clause 14.7 shall be sufficient
cause for Contractor, acting in good faith and
at its sole discretion, immediately to declare
this Contract, in whole or in part, null and
void, in which case Performer shall forfeit any
claim to any additional payments due under
this Contract in addition to being liable for
any damages or remedies available under
applicable law.

12.7.3 Performer represents, warrants and
agrees that neither Performer nor any of its
principals, employees, affiliates, agents or
representatives (collectively, “Associates™): (i)
has been formally charged or convicted of any
financial crime; (ii) is or was the subject of any
investigation, inquiry or proceeding (whether
formal or informal) relating to any offer,
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payment, or gift, promise to pay, or
authorization of the payment of anything of
value to or for the benefit of any officer or
of a

employee government, or any
department, agency or instrumentality
thereof (which includes a regional

governmental body or a government-owned
business), or of a public international
organization (such as the World Bank, the
Furopean Community or the African
Development Bank), or any political party or
party official or a candidate for a political
office (any of the foregoing a “Government
Official”); or (iii) is currently or will become,
or currently employs or will employ, during
the term hereof, any Government Official or
any family member or close business associate
of any Government Official.

12.7.4 Perfomer represents and warrants that
it and its Associates are familiar with and
understand the provisions of the applicable,
UK, European Union and U.S. anti-
corruption, anti-bribery, anti-terrorism and
anti-money laundering and similar laws,
including without limitation the U.S. Foreign
Corrupt Practices Act, the UK Bribery Act
2010, and the OECD Convention on
Combating Bribery of Foreign Public Officials
in International Business Transactions
(collectively, the “Anti-Bribery Laws”).
rendering its services pursuant to this
Contract, Performer has caused itself and each
of its Associates and will, throughout the term

In
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of this Agreement, continue to cause itself and
each of its Associates, to comply fully with all
Anti-Bribery Laws (without regard in each
case to the jurisdictional requirements of such
laws). In addition, Performer agrees that it
will immediately inform Contractor in the
event that any family member or close
business associate of the Performer or any of
its Associates becomes a Government Official.
In such event, Performer agrees that Company
shall have the right, in its sole discretion, to
impose the appropriate restricions on
Performer. to ensure compliance with the

Anti-Bribery Laws.

12.8 Annexes to this Contract are integral part
of the present Contract are the following:

Annex 1- Declaration of conflict of interests
Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 —Price offer;

Annex 4- Health and Safety requirements
Annex5 — Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Performer Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws
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Snynpuh gpunfpuiph nonguurh kliph Jkpubmpngnut

Scope of the works:

Repair of the irrigation building of Tolors reservoir

Opjkljunh pimhwimp wwpbwhbbkpp b wpwbdimbunmpmbitpp
General Conditions and characteristics of the site :

1.1

fntpnipQynpuy bhppn Yunljump pumljmgws £ 2opuanubh hupun] wpbbgpout

quinjoq Opouuh qlanh Jpm whyulupjws 3 hhgpoijwyubbtphg: 23 hhnpn
yuuljunh plghwinp gmjwspught hgnpmpymip Juqind 404 dn. Yuulunp
hpimljut wjjuibpp dpluywgiud kb uinnple
ContourGlobal Hydro Cascade consists of 3 HPP’s situated on the Vorotan River in the
southeastern part of Armenia. The total installed capacity of the CG Hydro Cascade is
404 MWT. The key data of the cascade's power stations are given below:

Unmniumly 23 hhnpn Yuulwgh hhdbwuwt udjugitkpp
Table: Key data of the CG Hydro Cascade

' Zpypobjblopw | Vohoogdwghh | Ugpbqunntitp Opunfpmpltph 2E4-h
Yuyub hqnpmpmbp, hpwhwypb | hqupmpmbp, U3 | yjmgdughh PRquplodp
Hydropower LA henpmpmp | ChyuikbpAhummmgh | hwgwplumht
Stations Rated Capacity Signdp  Commissioning of
MW Number& | Water storage, millm? Design the HPP
capacity of total / live Head
units, MW
m
Uwwimupyu 76 2x38.0 257/218 300 1989
0
Spandaryan )
Cunlp 171 2% 855 96/ 80 267 1978
Shamb
Swph 157.2 3x52.4 13,6/18 552 1970
va ..........

Sninpuh gpwidpuipp quuinmd £ Uninhph dwipgh Uhuhwi hwdwjiph twupudpnd:
Tolors reservoir is located in the area of Sisian community of Syunik region.

Lojws wolaunnuibipiitipp wyknp juwnwp]kh 60 opnid:
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The mentioned activities shall be carried out within 60 days.

12,

Cpgwlju Uhgunjuyph pinhwim p wwydwbutp/General environmental conditions:

e Uptininpuiught vhght &usnid’ 102 §Nwm
Average atmosphere pressure: 102 kPa

e Uplnnpunuyht gbpuwiunh&wi (wpu)*

Ambient temperature (max) +35

+35

e Uplmnpuught gkpluwmnh&wi (Upb) -35

Ambient temperature (min) : -35

e ‘Unuhtiuy hwpwpbpului unbwmpeynii’ 73%

Nominal relative humidity: 73%

2. Sknutiph pupdpmpniip sSmjh dwjuwpyulhg” Uywbguppub ZEY-nd 1655.0 ;:
Height of the site above sea level in Spandaryan is 1655.0 m.

3. Ugluunnmiphbph dwipufuub bwpugpmpmbp

Detailed description of the scope:

3.1 Unyu $spugpny bwhuwnbuymd E ppuljumbughty
Sninpuh gpurdpuph nenqiwib okuph JEpwinpngmdp:
Uojuumnwtipubpp hpwljwmumghbjhu wtwp £ hwojh
wnll), np unpuwlubph whuwpp huEne Wundmnm
wntnh E mukimd ¢oph UkS pmbuwlntpjudp wpunnuwhnup,
npp wbhitwphtt L pupdimd ubppht hwpnupdwb
wpjumwnuwipbip Juunwplbyp: Unpbwljutph
JEpuunpngnidhg htwnn, npp Jhpuljmbwugdh poiubkip
opmqpylinig htwn, hbwpudnp Yhuph  fuwnwply
ulippht hwppupdw woiwwnwbipubpp:

Ujn huly wundwnny ujuunnwipipp
ppujuiwmgymd i httinlyuy hEppuljubim pjundp

3.1.1.Mwwnnthwukph b goubkph thojowphimd

3.1.2. Zoph Jowlmd okuph wwpwépmd b bpwm
wnbknunhnjunud

3.1.3. Swupph YEpwinpnquwh wojuunnubipubph
ppuwljutmgmd

3.1.4. NMuwnbkph wpuupht dwijpbuitph
Stthwgnpsiwt wolpunnubipibn

3.1.5. Qpuhtnuglwi wojuunwipubph hpuljwiugnd

3.1.6. Unnuwyutph JEpwinpnquui wpluunnubipubpp
ujwpubtjnig hbtun  hpwjwiwugymd & ubkppht

3.1 Within the framework of this project, it is
planned to repair the irrigation building of
Tolors reservoir.

When carrying out the works, it should be born in
mind that large amount of water leakage occurs due
to the malfunction of globe valves, which makes it
impossible to carry out interior finishing works.
After repairing the valves, which will be done after
draining the tunnel, it will be possible to carry out
interior finishing works.

Therefore, the works shall be carried out in the
following order:

3.1.1
3.12

Replacement of windows and doors
Treatment of soil in the area of the building
and transportation

Implementation of repair works for the roof
Plastering works on the exterior wall
surfaces

Implementation of draining works

After finishing the repair works of the globe
valves, finishing and floor
implementation works shall be carried out.

3.1.3
3.14

3.15
3.16

interior
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huppupdwh U hunnwlubph  hpujwinugdwh
wpluwnwipubpp:

3.2. Umptp b wouunnuipitp

3.2.1. Yuuyumomb wymunwbpp hpuljwiwghnud
hp mdbtpny, Yymplpny, dhgngutpny, gnpshpubpn] b
uwppunnpmytpny, npnip tbpuedws kb qind b
wunuwupwbunympoit o Ypod  gputg  npuyhp,
hisybu twb wkuwlh £how pnpnipywt hudwp:
3.2.2, -Guwywjwenth Ynnudhg npudwnpdnn pojop
Wnpkpp whwup k (hukt tnp:  Oqunugnpsyws,
huptupkt Wniptph b YEpudowlpwé wuwpwqubkph
oquuugnpémut wipgbjJus k:

3.2.3. Ugluwunwbpubpp whwnp L junnwply hudwdwyi
Zujuuwnwith Zwipuybunnipniunid qnpénn
hpunulyut wipnbph, inputph

3.3. Upgnypht dwubwlgnn Yuquwlbpynipjnithg
wyuwhwhgymd k ukpluymguby htwnlyuy
hunnupnppp

3.3.1. Lhgkughwukp hbtwbju; shtwpwpnipub
pnpnbbkpmy  wplounwbpibp hpuljubwgbio
huwdwp®

U-punupughuljui b wpnwnpuljui

3.3.2. Uglmunnuiipaghth ptumpubbph welumpub
Uwuht

- Unwjwmqu 1 hudkubpu-nkjuhjulwih
upluwnwlhg ny wwlimu pwi 5 wwpju
dwutwghunwlwb hnpdny

3.4. Upgnyphtt dwubwlgnn Yuquulbpunipjniihg
yuwhwigymd L ukpluyugul  bhuduwywwnwujewi
thwunwpnpebp wji dwupt np’ Yhpehtt 2 wupu
pupugpmu Juunupgud bdwtunhyy
wpfuwnuwpubph Sujup  qmuiwpuyht
wpurwhwjnmpjudp yulwu sk 3,500 dju.gpudhg :

Uhg ubkpyuyugul] hwdwwywnuwi huwunwpnpbph
yuwndkubpp (upfwbwghp, juunwpnpuljub wljnbp,
hwbddwhb b puymtdwb wljnkp):

3.5. Ugluwunubptitphti Jwutlgnn
juquuljtpympmihg wwbwigyny wbkuuhljuljuu
Uhongubph kU

- Epujujuinnp wjugnp, |hwopenti -1hwwn

3.2 Materials and works

3.2.1 Contractor shall carry out the Work by its
own means, materials, funds, tools and equipment
included in the price offer and shall be responsible
for their quality as well as for the selection of the

right type.

322 All the materials provided by Contractor
should be new. Forbidden is the use of used,
improvised materials and recycled supplies.

3.2.3 Works should be carried out in accordance
with the existing legal act, norms of the Republic of
Armenia.

3.3 The company participating in the tender is
required to submit the following documents:

33.1 Licenses for carrying out works in the
following field of construction:

A-civil and industrial

3.3.2. On the availability of labour resources:

At least 1 engineering officer with no less than 5
years of professional experience.

3.4.The company participating in the works is
required to submit relevant documents stating that
the volume of similar works expressed in amount
done in the course of the last 2 years is not less than
3,500 million AMD.

In attachment submit copies of relevant documents
(Contracts, Performance acts, Acts of acceptance).

3.5 The company participating in the works is
required to have the following machinery:

- wheeled excavator, full circle-1 pc
- dump truck -1 pc
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-huphwpwuth wjunndbptuw-1hwwn
3.6.Ugjummumutipiiph ~ ppwjwiugdwt  dudwiuly
hEjwpuljui  uvwppunpmubbkp  swhwgnpstynu
hudwp Ywwwjuemit wkwp Lt L. Eubpghwi
wujuhm}h wjunind . qEukpunnpitph dhgngni:

3.7. Ugjummunwipitiph hpujwiwugdwb dudljiwnp 60 op
E (ujuws wupdwimgph fupdwi opduithg):

3.6. In order to operate electrical equipment during
the execution of works, the Contractor shall provide
electricity through autonomous el. generators.

3.7 The deadline for implementation of works is 60
days (starting from the date of contract signing).

4 Nupnuluwbmpm bbby,
Fugunmpimbbtp

uwhdmbunpwljmyukp,

4.1 Ywuywjwon h wupunaljubm pym bkpp
Yuiyywjwnnih qnpénLubm pymup yhwp k
hwdwyuwinmuujpwh b 22 opkuptbpht b tnpdwwnhy
wljnkphh :

Gpt  Guuwjwunmp qnpoénthtmpiniup sh
hudwuywunuupjpminud - gopénn opklunpm pyutp
Nuunyhpuwwnni hpunip niith wpgby by

Yuyupuomhi dnunp gopsh] nupusp wnwhg Ypknt
npbt yuwunwuhwtunmmpmh Yipghtpu  Ynnuhg
Ypwd Ynpmunbibph hwdwp:

Yuywjwunnit whkwp | htnbh, bbpluguguh (uqubhwugh
ntypnid) b wwhwwih popp wi hwunwpnpbpp,
npnup wihpwdbon Eu todwd  woluwnmbpukpp
Juwnuwuptnt hunfwp:

EBpt npnp  woluwnwuphbtp  juwwwpkpe  hudwp
Yuuyjmjuenit puggpymd E Ehpwljuwuyuen, pojnp
wuhwigtbpp wuwpuughp B bwb Eipujuywjunnith
hunfwip:

Yuyuwjmont hpumip mbh tnupusp ymwnp gnpoty
Uhuyt pun Nuwwnhpwinnih wojuwnwph
poyunjmpjul pupuguljupgh:

Upgnyph plipugpnud pmjnp dwubwlhghitipp hpujniup
nukh NMuuhpuunnith hbwn dhwup dinbl) nuopusp
wojuunnwipbph  dwjwjubpp b juwnmwpdwi Juypp

&ounbm hwdwp:
Yuyuwjuent whwp L jubwdpny  Jkpupbkpdh
NMunm}hpunnth uwppuynpmuubpht b

wojuwwnwbputph junwpdwbh phpugpmy jublowpgh
npuig Juwubkip:

4.1.1.Yuuywuombt _ yunuuiwunympimi - E

4. Responsibilities, limits and exceptions:

4.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations.

In cases that the Contractor do not comply with the
applicable legislation, the Contracting Authority has
the right to refuse access to the site without being
held responsible for the subsequent Contractor’s
losses.

Contractor should follow, present when requested
and keep records for all necessary documentation
related to the scope of works described in this
specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work
permit procedures of the Contracting Authority.

During the tendering, all tenderers can request joint
visit to the site, together with the Contracting
Authority, for clarification of the scope and the
place of work.

Contractor should take care and prevent damages on
the equipment of the Contracting Authority caused
during his activities on the site.

41.1 Contractor is responsible to ensure:
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ypmuuf htanbyuyp wywhnybym, hunfup
4.1.1.1.Pp wpjuunnnn abph thnjuwunpoudp
4.1.1.2.Upnwunpuljmb  uwbnpmnpukp Jphish 2 A
pwpdpnipjui, wofumnutpugha huippwljutp
(oupuiyn) qgnpdwupwiiughtt wpunugpopyw:
4.1.1.3.fonp wihunwljuis b hunnoly qnpshplbpp,
npnip wihpwdbon i boywd  wojuwnnwbipubpp
Juunuwpne hudwp, pugh Awudhpunmh Ynnuhg
unpuwdwnpyushg:
4.1.1.4. Uthunnwljwt yuonmywimpjui dhengutp hp
upluunnnnutph hunfuip’ NMuwwndhpuwunith
surthwiihoubphtt hwdwwwwwujuwh:
4.1.1.5. Fupdpmpjniuabph Ypw Junwnyny
wpluunnuibipubph phypmd wwwhnyl) twb tkpplmd
wpliuuny jud  quinng wpluwwwlhgubph
wbijunwbqmpnibp:
4.1.1.6.Uuhpwdtown suithhy gnpdhputip

4.1.1.7.fmnp  wkuwlh pupnbubpp  wbnuginjul
hunnnilj hunljugjuws Juyp

4.2. Ugjaumnmdunfutiurly
Ugjounnuipitphg  wipwg  juwuwjuomb  whwp Lk
ubpluyugsh  hp  woluwmwwbpubph  Jwbpuljplhn
dudwimywgnygp, wohnnwipuyht  phunipubikpp’
juwiqunh dudwiwljw-hunnduwénid wojuwwnwuphbpp
ujupnbne hudwp: Mwudhpuwumh npduy
wpjuunnwiipuyhtt opp  gbpbljuyhn hkppunhnjub £ d.
9:00-17:45-n: Ny  wolmmnwbpughtt  dwdbkphu
upfuunnuipp poy) £ upmid dhugt Muumhpunnih
hbwn hwdwdwyukgut)nig htwnn:

4.2.1Ugluunnunnbnh v mir
Pp wywuwmbphtpp juwwwphm  pupwugpnd
Juyjuwjunnit yunwupwbwuympit £ Ypowd hp
wpluwnnunnbknh iphy dwppdwi b hwjwpdwi hunfup:
Uwppuynpmuubpp b @mpbpp, onpnup  skb
oquuuugnpiymd nfju) wwhhtt whwp L nbqugpjus
thukt  hwnljmgué wbntpmd:  Usjuunnwipubpp
Juwnwpkinig htwvn wwpwspp whwp k dwppydh, jupgh

pipyh b Jhuyit  ppubhg hknn  hwbdinjh
wwuhpuwnnihb:

4.2.2. Uglownmunbipabph huwipiu, m bl
Yuuywjwnnia wtnp [ wyjuthngh bp

wpuuwnwlhgubph pojnp jpugmghy  wwhwbeubpp,

4.1.1.1 Transportation of all his employees

4.1.1.2 Industrial step ladder with at least 2m.height,
and scaffolding platforms of factory manufacturing.

4.1.1.3 All personal and/or special tools necessary to
execute the scope of this works, except the one
listed as Contracting Authority’s supply.

4.1.1.4 All personal protective equipment for his
employees as per the standard of the Contracting
Authority.

4.1.1.5 When works at heights, to ensure protection,
restriction for the people passing or working in the
areas below.

4.1.1.6 All neccessary measuring tools.

4.1.1.7 All waste parts to be disposed at designated
areas only.

4.2 Working time:

Before the start of works, Contractor should present
his detailed work schedule and labor resources
necessary to complete the scope within the outage
period. The normal working time on the site of the
Contracting Authority is Day shift, from 9:00 till
17:45. Works, out of the normal working time are
allowed only after preliminary agreement with the
Contracting Authority.

4.2 Site cleaning
During the execution of the works, the Contractor is

responsible entirely of the cleaning and
housekeeping of the area where he works.

All the equipment and materials which are not
currently used, should be arranged in special
locations. After the completion of the works, area
should be handed over to the Contracting
Authority, clean neat and tidy

4.2.2 Site facilities:

Contractor should ensure on the site, any required
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npnbp bwhunbujws 3k Muwunmfhpuwnmp  Ynnuhg
npuidwunpynn dhgngutiph gumulynud:

NMuwundppunnit sh wywbhnymd &wompuing, ubiigh
wuunpuundwh jud vinfbme wy dhengubpm]: Uy
poopp whup b wywhmlh Ywyujuwemb hp b hp
Eipwljuwujurnih wopuunnnnukph hunfwnp:

4.3.1.Stnnud Eyupuljmb uimigmid

Ugluwnumnbnnud - Muumjhpunmb  sh - wuywhnymd
LEjupuuimgmd: EiEjunpuuimgnudp  Ywywjunmb
wnbknnud wywbmjmd k' ghqbj-qkubpunnputph
Uhongn:Yuwuyyujuems  wjkwp t wuwhndh  popnp
wbhpudbon  Epljupugdwt  jupkpp,  owpdwljmb

[nruunniubpp, uldwt dudwbwljudnp
Juwhwtwlukpp b dpmu pnpnp uwpptpp, npnip wbwp k
huduyuwnuuuw b wpym uwpkpuljui

suthwithotibpht’ nbluhlwljub b
unbuwiunwigmput dwun: Popp ubdwib
Juwhwbwmljubpp/unpmphtpp whwnp L boqubgdth b
yuonwuijums  (hukt Juwpd  dhwgmdubkphg:
Upghpymd L oquuugnpét] wbuwpp, hupuwokl
wgunnhstibp, wwuhndhsubp, gupnyws fapnguljubp,
Juppuljup b wpb, hvybu twb guuljuguwsd wnhuh
wiuwpp/Juiwudus vwppuynpnudubp, npnup Jupng
Eu hwuqkguly hnumupwhwpdwip: Fojnp
dudwiwljunjnp duynijuttpp whwp E wbnqunply snp
tuljtpbubphl’  puguobny ppuig  wolwwnwiph
dudwbty Juwutynt htwpunpnieimp:

4.3.2.lvnugjud onh dunnuljupupnid
Ushmuwnwnbnmu Muumjhpuwnnih sh wwywhnynmd
Juwrnugdué onm:
4.3.3.Chubpwujupuiljh wpunfumpod
NMuuhpunnth yupuuynpymyd Ewqunk) popop
wnwpuspubpp npntn whwnp E jumomjtu
shtwpupuljub wolunnwpubp;

4.3.4.Sthimbijumiqmpy
Ugjuwunwpubpp whkwnp k Juunupyti
untjunidunuiugmpjut 22 inpdunhy ywhwbghbpht b
NMunnyhpuwnnih pupuguljup-giphi b yunhwihgubtphu
hudwuunnurupam:
Upjpwwnwbphbpp  ulubmg wpwy  Nwwnhpunmb
Juwnwpnud £ Ywuwywuemh b ipuljwywjunnh

by him site facility which he needs additionally to

the one listed as a supply of the Contracting
Authority.

Contracting Authority do not provide any cooking,
canteen or other catering. Such should be ensured
by the Contractor for his employees and for the
employees of any of his subcontractors.

4.3.1 Power supply at the site

The Contracting Authority shall not provide power
supply at the site. Contractor shall provide power
supply at the site through diesel generators.

Contractor should provide all needed extension
cables, portable lights, temporary power boards and
all other equipment as per the industrial standards
in terms of safety. All used power boards should be
grounded as a protection against short circuits. It is
not allowed to use faulty breakers, self-made fuses,
broken plugs and sockets and etc. damaged
equipment which can cause electrical shocks. All
laid temporary cables should be installed at dry
surfaces without possibility to be smashed during
the works.

4.3.2 Compressed air supply

The Contracting Authority shall not provied
compressed air in the workplace.

43.3 Provision of construction area

The Contracting Authority shall empty all the
rooms, where construction work shall be carried
out.

434, Safety:

Site works must be performed following all
Armenian safety regulations and Contracting
Authority’s safety procedures and standards.

Before start of the work, Contracting Authority
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wojumwunnntph  hpwhwiquynpmid  wojuunnwiph
wiunubqnpjut b wuwonwyuwim pjub phdwyny: Mbwnp
k quuhwwnt) ponp wnju Juwbqubpp b twjuwdbniy
Uhongubp Juwuw]wdpubpp juijpupglint hwdwp
Qul] wwpwspubpmud  oquuugnpdty  dhuyh  gusp
(upiwmt jmuwinmubp (12-369):
Ughmunnmupubpp ujjubjmg wowmy Yuujwjwpmh pojnp
upjuwnnubpht ybwp b wnbnblijugub] wuphwbdwb
ujubdugh U wpwlupg ppunjpdmlubpmy gnpskyn.
pupwguljupgh dwuh:
Ugjuwwnwbpitpp uljubjmg wpwg LnipmpYnpuyh
ubkpluyugnighyp Ywyujmemhbh nknbljuginod t

- Ugjuunnunnbknh jmpubwnnly Junwmuqubph

- Loyt wpunujuypnid wohiwwnnn  wy)

juyuwjuemubph wglmuwnwbph  wprynipnud
wnwgwgnn pninn Yunutqubph dmuh

Stnudwumd guajugws woluunwip uljuknig wowy
Yuuywjuenth bbkpljuyugmghsp wpupuugnp £ dkop
pipt]  wounwiph  poypummpymi - (upgqughp)
Nuunhpunnih wpnunpuijut winnpupwdihg:

4.3.4.1. Uuthunnuljuth

Uhgnglitp (UNU)
Uppuwwnwpltipp uljubjmg wnwy Yunywjunnmb yhnp
L ubphwjugih, np hp  poop wpuwnannubpp
wywhnjws i wihpwdbynm  wihwnwljub
yuonuubm pjul Uhgnglbpm] hwdwdwgh
Nuujhpunmh nkuwinjinugmpyui swhwbhoutph
U pupugujuipgtph:

yunujubnpjuh

Upghyjond £
- Oquugnpstp whuwpp  fud  huphupkh
qopshpubtp Yjud dudljbnmbg qnpshputp Jud
uwippbp
- Oqunugnpdly whuwpp Yud ny

hwdwywwnwujuwb  (swibph) Epljupugldut
wpbp, puuunnibbp, jud jupmd, npoup kb
hufwyuwnuwuuwind  hwly  wupuspbpmy
wplounbnt wwhwhgubpht:

4.3.4.2. Zmljuhpnthught wuwonuwin pjub
punhwimp Ywinbbbp bowlygiwb, bnydwb b
Ypwljuyhb wy] womuunwbpubph dudwbiul:

makes safety induction for all employees of the
Contractor and subcontractors. All existing hazards
should be assessed and measures should be taken to
prevent injuries.

In confined spaces, only low voltage to be used for
portable lighting (12-36V).

Before the start of the works, every employee of the
Contractor should be informed for the evacuation
schemes and procedures in case of emergencies.

Before the beginning of the works, CG
representative will inform the Contractor for:

e All specific hazards on the jobsite.

e Al existing hazards arising from the works
of other contractors working at the same
time in the area.

Before the beginning of any site activity, the
representative of the Contractor should obtain work
permit (ORDER) from the operational staff of the
Contracting Authority.

4.3.4.1 Personal Protective equipment (PPE):

Before the start of the works, Contractor should
show that all his staff is equipped with the required
personal protective equipment as per the safety
standards and procedures of the Contracting
Authority.

Forbidden is:

- usage of faulty or self-made tools or such
tools for which any required periodical check is
expired;

- Faulty or not correctly sized extension

cables, lamps or voltage level different from the
required for work at confined spaces.

43.4.2 General rules for fire prevention and
firefighting during hot works (grinding,
welding):
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Fopnp jpulught wplrwnwiiptibpp wbwup L juwnwply
vhugh  woliwnmiiph  poypunipm W/ uipguighp
unmbuymg htinn:

Yuyjujuemb yhwp k.

- UYpwluyht  wplmwwwnuipibph  wbnudwup
Uwpph ympujue Gmpbphg b wwhuywih
winumbgmpjut gnnh’  wpinjwqi 54
wuipuqony:

- bptk npmpujun Umpkpp htwpwynp sk
htinugul) wijnwbgqmpjub  bqpugshg wyh
yond, Yuwwjuemb uwyy ympbpp wtwp L
Uklymuwmguh hmuuyh gmbljuuunn:

- Ypwluyght upluunnuipukph nwpuspp
urauhogh Ypulpfwphstitpng b
wthpudbynmpjub nhupnid hwljwhpythwghh
uyy) Upgnglbpny:

- Ypwyng wojuwnwiphitp Juunupkpm
dudwbwl]  Ywijuwpgh  pogbph, wnup
Uwuthljubkph buyymup gympujwn ympbph htn

- Uoluunnubipubph wjupunbkymg htun
whwuydub wlgunnh juiiah)f uinfwb
wnpmpubpp (hnljuwh, trulglui):

- Zpnkhh pruljiwt ghypnd whwnp E widhgwybu
nuupkgup pojnp wjuunwbpkpp:
Uthwujur wnbnkljuguh wpuunpulijuib

unnpupwdith yuwnwujuwunnm
whdtwljuquht hudwuyunuujum
uphmunnnubpp wkwp E windhguybu
twjumdbnbku Ypulp Umpbne
qnpoénnmpjnLhutp:

Ypwljuyht wofaunnuipubp jupnn Eu
hpuwljwuwmguty Uhuyt hudwyunwujumt
npuljunnpmu niikgnn wolpwwnngubp:

5. Munmjhpunnnth wyupunuwjubmpymbutpp

5.1 Spundumplk] Wmpbph b woliwwnwbph budwp
wifunubq wouuwwnu]uyp

5.2 (Uhuyl) HEjwpuljui vidwh wuyywhodomod’ 3807220
| hnpnjuwljuts hnuwuph:

6. Stntiunmjwljwt huwmnupnpbp
- UMU oqunugnpséumb hpwhwuq

- “Skjuhjuljui Juuntljupg,

All hot works can be performed only after obtaining
the required work permits.

Contractor should:

* Clean the area of the hot works from
flammable material and maintain safety perimeter of
at least 5m.

* When flammable materials cannot be
removed from the safety perimeter, contractor
should ensure reliable fences around that materials.

* Ensure the necessary fire extinguishers and
if needed other firefighting equipment near the hot
works.

* Not allow, during the hot works, arcs
and/or hot debris to reach flammable materials.

+ After the completion of the works, all
power or other supply to the welding or grinding
equipment should be unplugged.

- In case of fire, all works should be
immediately stopped. Immediately should be
notified the responsible operational staff and
firefighting actions started immediately by the
involved workers.

Hot works are allowed to be executed only by
qualified workers.

5. Obligations of the Contracting Authority
5.1 To hand-over safe area for
the works and materials;

5.2 To ensure feeders (only) of
380/220VAC;

6 Reference Documents:
e Instruction for usage of PPE.
e State Regulations on Safe Operation of
electrical equipments, systems and facilities,

approved by RA Government Resolution
Ne1933-N/2006
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Project

Lwuwghd Soynpup gpurdpuph nonguiwh oEiph JEpubnpngnid
Repair of the irrigation building of Tolors reservoir

Security Index
Unjwnwhqmpymb
hlinbpu

Title
UbJuiinmd

Chtupmupulpul wohranmubphbp

Smynpuh gpunipuiph nenqul pEbph JEpuilinpngnid

Construction works

Repair of the irrigation building of Tolors reservoir
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1. UVunnuwlpupuwmbwl Sunjuyp/Scope of supply

Repair of the irrigation building of Tolors reservoir

Snjnpup gpunipuph nongumh pkiph JEpuiinpngnid

2. Unyb bwjuwhwgth wowpljw hwimhuwgnng wolinmubpbtph sujunt £

3, Lwpnuhuiohy)/ Bill of quantity

Scope of works subject of this Bill of Quantity is:

2z
N

Usoluwwnwpitph b
Sutjuubiph winjwmimdp,
sunthh Jhunjnpp

Name of the works and
expenses, measure unit

Lwtnuly/ Quantity

Uhunjnph wpdbpp (22
pund)
Unit price (AMD)

Canhwmp wpdbpp (22 gpun)
Total cost (AMD)

Cugbuw | 2

mip 3

Total %
=

Uniphp

up/Work
Materials

Uglum
wnwlip
Work

Uniphp
Materials

Cunhwtmp
Total

W

4 5

)]

7 8 9

LPubmqpiwub

woluunnwbiputp
Demolition works

Ubunwunulju
Sumunwlinulng pobph
wyunnbnwdmd u?
Dismantling of metal
grating doors, m?

3,84

Utununuljui
Sununjwbnuiljh
wyyudntnmdmd
2

Dismantling of metal
grating, m?

28

ptivink hwnwlh
pwinnid

u2

Demolition of concrete
floor, m?

42,84




Stlkiunujuqk wndghsh
pwunmu
2

Demolition of cement-sand
screed, m?

42,84

TMunnkph puypwjjwd g/w
ujunh pubgnd

u2

Demolition of the
deteriorated cement-sand
plaster of the walls, m?

197,12

Ghwwhbkinulubph
puitmgmu
N

Demolition of jambs, m?

5,75

Swipwbph pupbljupqifuh
wojuunnubiputp
Area improvement works

3-pn jupgh gpoinh
Usmlnud 0.5 fud
tpuljujunnpmy,
pupdtiny huptwputhtph
Ypw

e

Treatment of 3 class
ground soil with an
excavator of 0.5 m3, by
loading on dumper, m?

240

gpnibinh nknutnjunid
dhsh 14d

nu-

Transportation of ground
soil up to 1 km, ton

360

Jupudmnhubpnud 3-pn
Yupgh gpuihwqgud
qpnirawnh dowlynid

us

Treatment of 3 class water
saturated ground soil in the
trenches, m3

66




Ypuimpnguimh
wohmunmtipitip
Repair works

Zunnulibp
Floors

10 ud ju&h obpnh thond
unnthwimidng

U2
Spreading of 10 cm gravel
layer by tampering, m?

42,84

Udpmtiugnpjws plnnbk
huwnwjh ppuljuwtwgnd
B12.5 nuuh pwnntng
10ud.hwuwn. u2
Implementation of
reinforced concrete floor
with B12.5 class concrete,
thickness: 10 cm, m?

42,84

b/p 340x300x3000Ud wimjh
nbnupmy

hunn

Installation of reinforced
concrete 340x300x300mm
water diversion channel

pcs

wnh Ubinunuiljut
Yuhuphsh
wunpuuwnnd b
ubtnunpmd
Making and installation of
the metal cover of the
water diversion channel,
ton

0,08

t/p qantwjunpoh

wuwnpuuwnmy 10 ud
wwwh hunnm pyjundp
(wpnip suithbkpp
700x700x800uu)

s

Making of reinforced
concrete outside drainage
pit of 10 cm wall thickness
(pure dimensions
700x700x800 mm) m?

0.4




3-8 ud g/m wndghsh
hpuljutwgmd

02

Implementation of 3-8 cm
cement-sand screed, m?

42,84

Pugqubplitp
Openings

Ubnunuljwh goibph
yuwnpuwuwnmd b
unbnunpmu 2

Making and installation of
metal doors, m?

3,84

Ubnunuljwh
wuwnnmhwhukph
yuwnpwuinnd b
nnunpmy U2
Making and installation of
metal windows, m?

28

nrult Ubnunuljwh
Sumunjwbpuh
yuwinpuwuwnnd b
unbnunpmd u?
Making and installation of
the metal grating of the
door, m?

3,84

wunnnithwiikph
Ubnmunuljub
Sumuyjuinuih
yunpuuwnmd b
unbnunpmd u?
Making and installation of
the metal grating of the
windows, m?

2,8

hwpnupiwh
wpluunnuiptitp
Finishing works

NMwwnbph wjunmd g/m

Quuryuifuny]
w

Plastering of walls with
cement-sand mortar, m?

197,1




Unwununh ujunnud
g/w gumwuny
2

Plastering of ceiling with
cement-sand mortar, m?

42,84

Chuyjwhbiwljutph
hpujwbmgnd g/w
Qunuijuny W2
Implementation of jambs
with cement-sand mortar,
m?2

5,75

Utinn npnquwi
lunnnjuljutph b
unnmljubph hhit ukpyh /
dwgh yuppmd

U2

Cleaning of the old
paint/rust from the feeding
irrigation pipes and globe
valves

25

Ubnunuljuu
Uwmljiptutitph tbpymd
u?

Painting of metal surfaces,
m2

33

nuhbtowugdmb
hnnojwhh wbqungpoid
Installation of drainage pipe

0.8-2.5 | fjunpm pjudp

Jupuininni thoponud
E

Digging of 0.8-2.5 m deep
trench, m3

41

St thurhnty qpotinm]
ubkpptwyobkpunh
hpuwjwiwmgmd @
Implementation of
underlaying layer with
local soft ground soil, m?

St thurpm qpotinnng
wuonuiths skpunh
hpuljuimgmy

B

Implementation of
protective layer with the
local soft ground soil, m?




wnihbphikiuyght
Surpunnp
ynmouhannngubh
nbknunpmuy D=160uu

god

Installation of polyethylene
corrugated sewage pipe D =
160 mm

30

htwnjhgp ntinh gpoiinnny
unnthuimuing

us
Backfilling with the local
ground soil by tampering,
m3

30

Swiihp
Roof

bhu gpundtiniupy obpuinp
bpugnud

A2

Removal of the old
waterproofing layer, m?

62

Stltinnujmqt wndghsh
pwunmu

u2

Demolition of cement-sand
screed, m?

62

5 ud gbdbinunjuqk
wndghsh hpuubugmd
2

Implementation of 5 cm
cement-sand screed, m?2

62

Gplotpun dwljwhupyng
qrubuyuppnguighb
gpulklniupy okpnp
hpwjmbugnmy

u?

Implementation of two-
layer torch-welded rolled
waterproofing layer, m?

68,5

Uy woluunnwipibp
Other works




Chi wnph nbknunjumd
15 Y htnwynpnipjui
Ypm ni
Transportation of
construction waste for 15
km, ton

10

Cunudkup
Total




