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«CONTOURGLOBAL HYDRO CASCADE
«CJSC

contract for procurement of works N

This Contract (hereinafter “Contract”) is
executed in Yerevan on 201-, ------------

----between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at
Yerevan city, 2/2 Melik Adamyan St.,
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.registered under TIN: 02619957, represeﬁt_éd_

by Ara Hovsepyan in his capacity of Director,
hereinafter referred to as Contractor,and

——————————— having its seat and registered office

hereinafter referred to as
Performer, this contract was signed for the

following:

1. DEFINITIONS

Work — as defined in Clause 2.1 of this
Contract;

Final Acceptance Protocol — as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical

requirements and conditions submitted and

technical

Specification -
mandated by the Contractor for performance
of the Work defined in Annex 2;

Confidential Information (trade secret) -
regardless of the form any technical, financial,
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an
actual or potential commercial value and the
Contractor takes measures for the defense of
its confidentiality.
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1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform --------
(the Work) based on terms of
Technical Specification and Bill of Quantity

appended to this Contract as Annex 2, which
is an integral part hereof, and the Contractor
shall accept the Work and pay for the Work as
per this Contract.

2. Performer's representations and

warranties

2.1 The Performer represents and warrants
that the quality of Performer’s materials used
during performance of this Contract comply
with the requirements, norms, standards,
conditions and specifications established for
such materials by legislation of Armenia,
international Contracts and standards. The
that
materials have corresponding certificates,

Performer  warrants Performer’s
technical passports, which certify the origin,

quality and suitability of such materials.
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2.2 The Performer warrants that it has all_”

and licenses

of
performance of the Work, defined in this

permissions required by

legislation Armenia necessary for

Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
the

requirements of the Contractor.

Armenia and instructions  and

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment

3.1 The Performer shall perform the Work by

its efforts, materials, means, tools and

equipment included in the price and shall be
responsible for their quality and the correct

choice of their respective type.
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3.2
the Performer shall be brand new. Usage of

All Performer’s materials provided by

used, self-made materials and reprocessed

items is forbidden.

4. Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the
before and
acceptance by the Contractor under this
Contract. The Work shall be considered to be
accepted by the Contractor upon the
signature of the Final Acceptance Act of the
Work by the Contractor.

Performer its handover

4.2 The Performer shall acquire all necessary
authorisations from relevant
state bodies necessary for performance and

permits and

handover of the Work in accordance with
legislation of Armenia.

4.3 The Performer shall be responsible for all
possible negative consequences, incurred by
the Contractor caused by non-performance
or non-proper performance of the obligations
provided in Clause 4.2. of this Contract,
including reimbursement of caused damages.

4.4 The expenses incurred as a result of
permits and authorizations receipt shall be
included the in the total price of the Contract.

5. Access to construction site
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5.1 The Contractor shall provide all necessary
authorizations to the Performer and its
Employees to ensure their access to the
construction site. The Performer shall inform
the Contractor about the necessity of such

access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD ---------- frrmrennenrs
--) VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.

6.3 The payment for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final
Acceptance Protocol.

6.4 All payments shall be made via bank
transfers in AMD.
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6.5 In case the Performer reveals that the
volume of Work provided in the Annex 2
must be changed for more than 10% due to
reasons not depending on both Parties and in
case the Contractor approved such necessity
after inspection performed in accordance with
this Contract and executing an amendment to
the Annex 2 or in case of necessity of works
volume change upon the Contractor’s request
based on the executed amendment to the
Annex 2, such changes in the volume of Work
shall be taken into account when making the
payment, provided the final total price is
provided in the Final Acceptance Act and

invoice and is approved by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work in
accordance with this Contract, the Technical
and 4 the
requirements and instructions presented by
during the Work

performance, the legislation of Armenia and

specification, Annex 2

the  Contractor

the norms, rules and standards generally and
absolutely presented for performance of such
Work.
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7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled to
order the performance of the Work to a
subcontractor only by prior Contract of the
Contractor. The Performer may order the
performance of the Work only to the
which has the
license and/or authorization required by RA

subcontractor necessary
legislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
of
performance of the Work by a subcontractor,

Contract  requirements. In case
the Performer remains responsible to the
Contractor for proper execution of the

obligations defined in this Contract.

7.4
environmental, health and work safety and

The Performer shall comply to all

other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when
performing the Work. The Contractor shall
not be responsible for the damages caused to
Performer’s employees and/or third persons
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and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which
has negative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.

7.5 The shall the
Contractor at least 48 (forty eight) hours prior

Performer inform

to start of the Work and provide a clear and
detailed schedule of Work.

7.6 When performing the Work defined in
this the
the
Contractor, thus they shall act in highly

Contract, the Performer and

Performer’s Employees represent

professional way, for the interests of the
Contractor, in good faith and reasonably.

the Work the
Performer shall use all reasonable care and

7.7 When performing

skills of the performer of such Work in
accordance with the generally accepted
standards for performance of such Work.
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7.8 The Performer shall be deemed to have
full knowledge of the extent and nature of the
Work and to be allowed for all items of work
shown upon, described by or referred to in
Contract which are otherwise

this or

necessary to perform such Works.

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
protection equipment on temporary sites of
movable objects, for safety warning system,
upon establishing of a manual material
transportation and in all other aspects of
safety.

7.10 Non-fulfilment of the requirements
mentioned in Clauses 7.1-7.9 shall be a ground
for unilateral termination of the Contract by
Contractor.

8. Acceptance of the Work

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
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inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

8.5 In case of revealed deficiencies, an
Interim  Acceptance Protocol shall be
executed with the Performer defining that
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work result and the terms for their
elimination if the Contractor requests
elimination of the deficiencies.

8.6 After elimination of all deficiencies as
well as in cases of necessary price adjustments
as per Clause 6, Final Acceptance Protocol
shall be approved and bilaterally signed by

the Parties certifying the acceptance of
Work.

9. Elimination of deficiencies

9.1 In case the Work is performed with

breach of the applicable legislation and/or
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this Contract or with deficiencies or partially, ]
which have made the Work result unsuitable
for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor
shall be entitled, at its sole discretion, to:

9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.
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9.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this

Contract and the applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
the

this Contract and

caused 1In

the

as reimburse damages
accordance with

applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
this

with Contract and the applicable

legislation.

0.2 The Contractor shall be entitled at its
discretion itself or through a third person at
Performer’s risk and expense complete the

Work., The shall the
Contractor therein and notably hand over all

Performer assist

documents necessary for that purpose.
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9.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for

them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final Acceptance
Protocol.

10.2 The Performer shall be held liable for the
deficiencies discovered during the warranty
period and shall eliminate such deficiencies
free of charge within 5 (five) days upon
notification of the Contractor. The terms
defined in Clause 9 shall be applicable
regarding the deficiencies elimination during
the warranty period.

10.3 The warranty period shall be prolonged
by the time period during which the Work
result cannot be used because of discovered
deficiencies.

10.6 Should the Performer fail to meet the
terms for elimination of the deficiencies

during the warranty service, the Contractor
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1311 wupdwbwgph

shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract
price for each delayed day.

11. Term

11.1 The term for performance of the Work 1s
according to the timetable of Contractor,
specified in the technical specification -
Annex 2, in particular not more than ---------
~(-==--- ) calendar days after the bilateral

signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the
performance of the Work, the Contractor is
entitled to request the Performer to pay
penalties amounting to 0,2% of the Contract

total price set in Clause 6 for each day of delay.

12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex
4, the Contractor is entitled to pay penalties
amounting to 8 % of the Contract Price set in
Clause 6 for each requirement non-fulfilment
or non-proper fulfilment provided in Clause 7
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and Annex 4 in accordance with the

Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any of
the obligations provided in this Contract and
its annexes, the Contractor is entitled to
request from the Performer to pay penalties in
case the performed Work do not comply to
the terms of the Contract. The Work shall be
deemed not performed and the Performer
shall be liable to pay penalties as per Clause
12.1 until the date the Work is performed in

compliance with the requirements.

12.4 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
(the
suspension shall depend on the gravity of the

Performer’s activities term of the
violation). After an inspection is performed
and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be
prolonged with the term of the suspension. In
this case Contractor may request from the
Performer to organize and hold a health and

safety course to its personal who is engaged
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with the execution of the Contract with
duration of not less than 16 hours.

12.5 The Performer shall bear responsibility
for breach of warranties, defined in this
The shall ~ fully
the damage caused the
Contractor as a result of breach of such

Contract. Performer

reimburse to

warranties.

14. Contract termination

13.1 This Contract is terminated in case of:

13.1.1 expiration of the term of the Contract
unless Parties have non-fulfilled obligations.

13.1.2 mutual agreement by both parties,
expressed in writing.

13.2 This
unilaterally by the Contractor:

Contract can be terminated




‘ wawd-\g]h;l;a]m Alinp  sphiplknt ' nhupnid
‘ JL&tnh hwduynud 5
nuinwpubiibph:
15.7 Ynnukipp hwuwnwwnmd L, np ubthwjulb

Lrnbnuig

| rhqutup b ukppht hwpwplipnipniblpp

| Juquulipylijn dudwiml Muwwnyhwpnni b

- Yuujunnth wowgnpmyymu kb

" Munm|ppuwinnih Zwjulnemuyghnt
punupujulinipymi (hw s 5),

‘ Uwwnulupuph Jupjignnnpub

" yuimbwghpp (hunjkjdws 6) b Jwdwpnnh
hunwuwnugpnd — wuwndwdhongutiph dwupl

‘, opktunpmpju yuwhwugubp (Zubpws 7)

| punqupwuimpymutbphi: Ynnutpp

ypupunuynpynud B yitpgpunjyby nplk

| gnpdm tmpjul, npp upnn £ Lupwnph) njjug

| punupwluimpjub wwhwbehtiph fowfunnud
jud hwbgligil) pufundwb: Ynnulipp

hwdwdwju]nud kb, np gmujugud

hudwdwjiwgph ppowbwmutipnud Uunnnigynn

Swnwymipymbtkph htn juupgws, (huh gpuynp

yurd wy) Ylipuy, ny Ynnuphg nplik dbyp, ny by

tipw nEluywpltipp, wphuwnwyhgubpp,

nniunp pulipmpniuttpp jud bpw

qhmmmmdp‘ gnpdujuuipp jud
tlipYuyugnighstiipp mnnuijh jud winnnuih
Aliny] sk wpwgwnlh, fununww Jud
poyjuinph bdtiph wpwdwnpmd Yud
wpdtpwynp nplk wy puth J&wpnud, wyy
pmt wowig uwhiwbuhwluwb, sEbjhuyh

| unf 3bb unutnwtig Yhudky nplik

| J&upnidtitipny Yud ppundoljwb wy

Uhongutpny, npntip utnwghy kb, utnwbinud kb
‘ wi Junwbwh Lnupnip@npuh hin nphk
PRLPNE : I
| hwdwauyugnh ppowbujutpmd wh Jud
\ qpp 212 P 2
| h ognun nplik whnwub wwnnijuh Yuad
| npll whnwlwb ywpnnbjugh puwnwthph

13.2.1 In case of any violation with 15 dayTl

written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for the
actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be
entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the

penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the
liability for non-execution or half execution of
the obligations envisaged by this Contract, if it
is the result of the force majeure influence
which has arisen after signing this Contract
and which Parties could not foresee and
The

earthquake, inundation, fire, war, declaration

prevent. mentioned situations are
of state of emergency or martial law, political
movements, termination of the means of
communication work, governmental bodies’

acts, etc.,, which make impossible the
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execution of the obligations envisaged by this
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior

notice.

15. Supplementary provisions

15.1
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
and defined

amendment. The amendments shall be valid

mutually in a separate
if the Parties have executed them in the form
of this Contract by executing one mutual

document.

15.3 This Contract shall be governed by and
interpreted in accordance with legislation of

Armenia.
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15.4 All notices of this Contract shall be by e-

mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in English
language. In the event of conflict between the
English and Armenian language versions of
this Contract, the Armenian language version
shall prevail.

15.6 All disputes in relation to the Contract

should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the
competent court of the Republic of Armenia.

15.7 The Parties acknowledge that in
conducting their business and managing their
internal relations, both the Performer and the
Contractorr operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Annex 5, the Supplier
Code of Conduct — Annex 6 and Vendor
Certificate — Sanctions Laws - Annex 7
Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,
neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any
offer, gift or payment of anything of value,
including without limitation, the sharing or




promise to share its fees or any other funds
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to use his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.




15.8 Annexes to this Contract are integral part
of the present Contract are the following;

Annex 1 — Declaration of conflict of interests;

Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 - Negotiation protocol and Price
offer;

Annex 4- Health and Safety requirements

Annex 5 - Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws
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b tinpnquwh wpiwinwbiplikp

of hydro Units N1 and N 2 of Spandaryan HPP

LVywpwgpnipin i
Description

Uyulinupub ZEY-h phy 1,2
bpnpnuignbquinh qauyht
Ylubwynpyws dburthnpudwh 4
unpnquwil w 2luunuiipikp twhiughd
Planned modification and maintenance of
ball valve of hydro Units NI and N 2 of

Spandaryan HPP
ZmL[muu.lpmgﬁnr[ uupp
Equalizer




2.4 ’?qllflgdlflh i Zunn/pe
Sealing ring

25 (Dmijlmh' Zwwn/pe
Sealing ring
Funuyhl hwljwih nEjujupdwh hwiwlwupg

2.6 | Control system of the ball valve Zunn/pe
Lnpnguuil wihpwdbun odwliuly tynipkp b

2.7 | nhunujukp Zunn/pe
Other auxiliary materials and parts for repair works

28 Ch;)-l.[l.lhmuld’ul.]hh mzfu}umu.lhp'uhp Sl
Supervisor - Main mounting works

Zwpyh wnliky, np yuydwlugph punghwbinip ghtip uwhdwbwthwljnu £ Uwiwhwph plighwhng quny):
Take into consideration that the total amount of the contract is limited to the total amount of the Bill of Quantity.
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I.Uzblmmmhphhpb sunjup
Scope of the works:

Uywlnupput 26Y-h phy 1, 2 hhnpnwgpbquinh winupphtiwgp qunuyht huljwih Y wlunnpjus
dbwthnhlwt 4 unpnquut w 2luunnuitiplikp

Planned modification and maintenance of bal] valve of hydro Units N1 and N 2 of Spandaryan HPP

2. Opjkljnp pughwiinip Wudwbbkpp b mnmh&hmhmmllnqa_]mhhhp]}
General Conditions and characteristics of the site -

L1, th]alleQanmL hhnpn Juuljunp Punjugué 2wjwunwbh hwpuy wplitypny
qulynn Npnunwh gbwnp Jpu utnuljupjws 3 hhqpnl.luu]mhhbphg: £% hhnpn
Juulunp punhwinip NpYuspuyhl hqnpnqa]m'u]g Juqunud £ 404 (. Quuljunh
hhiltwlut njuyikpp tbpyuyugguws ko unnpli:

Unnuuwly’ £q hhnpn Juuljuinh hhuttwlwh uju ikpp
Table: Key data of the CG Hydro Cascade

- Lwuwgduh Ugnkquunik Lpulpupibph | ' ZEY-h
[ u | bh putyp hqnpnipymp, py u3 | Luiluwgdught | Poquplnuip
' Hydropower hqnpnipmu u ;Eh.r}mﬂhhgfqlmummgg hwygwpluyhty ' ;
| Stations 0 Udn hqnpnipinii | h &upnudp Commissioning of
i | Reted L | , Design the HPP
[ Hepanty Water storage, mill. m3 Head |

Mw - Number & total / live : m
| capacity of

Uyulinupyu
‘Spandaryan |
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Uyubipupub 2EY-n quignud E Cwnup hwilwyiph unuw, Uhuhwth nwpwdwopowhinu,
Uniihph Uwpqnu:

12, Tpowluw Uhguijuph Runhwbnip wuy dwbiibp/General environmenta] conditions:
*  Uplninpuught Uhoht £bonid” 102 VRUTE
Average atmosphere pressure: 102 kPA

* Uptninpunwhi obplwunhgwt (Uwpu)* 35°C
Ambient temperature (max): 35°C

*  Uptninpunwhi eipdwunhgwl (Upt)' -30°C
Ambient temperature (min): -30°C

* Unuhluy hmpmphpuﬂlmh funtwynipinit’ 759%
Nominal relative humidity: 759

* Stnubph PWnApnipyniip snyjh dwlwpnuyhg 1700
Site altitude above sea level: 1700m

1.3 o« Uywlnuput 2EY-h qhinuyhty thwlwbp 3111140 -400 whwh E, swhwgnpéynud £
1989 PYuwlubhg, h uljqpulik hmt[mutupmghnq thuubh Pugwljuynipiniip
hwliqkgpk; qunujht wijubih wahiwnwlipwht pthuignighsh wpwg dwpdwip, nph
wpnniipnid gpp wpiwhnupp thuly Yh&wlnud 2kpniujh ubdwgly E: Qunuyht
thwljwtip Mwpynygh “snrrenusny” RUhEpnPpwl wptwnputipt E.

Ball valve of Spandaryan HPP is of 311140 -400 type and is in operation from 1989, and
initial absence of 3 parallel equalizer valve has led to a rapid scrubbing of the sealing of the

ball valve, due to which water leackage in closed condition has grown sharply. Ball valve
is manufactured by “TURBOATOM company in Kharkoy.

3. Uglutummhphhph Uwbpudwuh hlepulqmp]th
Detailed description of the scope:

3.1 Guunwpynud E qunujht thwljwhlikph dbwthnpudwtil
tnpnquwl twhiighs, npp wkwp E plgpgplp
hmt{mumphghnq thuljubh nbnunpnudp L tinp
hhnpnnkwdupidws ufubidwil, tnpnguwl
dudwbwlugnygn Swyup Yuwuwnwpynud  E
wihpwdbpn wwhbunwluuk h,

3.1 Modification and and repair works of the ball
valve is being planned, which will include
installation of equilizer valve and the new hydraulic
control scheme, timing and volume of repair works;
Preparation and transportation of necessary spare
parts, material and items to Spandaryan HPP j beirlg
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yuitnpwuwnmy b mhqml.bn[uml.[[g UU{mhr}mp]u.lh ZEY;
©Ohy1, 2 hhnpnwgpbquunp quiuyhtt  thwlwbkph
unpnguwh wpluwnwliplitph Rupwgpnud wuwhnynud E
Chb-untnwduwhi U Jupqupbkpdwi dwubwgkunh
utipjuynipiniip Uhush wphunwbipiinh wyuwpup;
‘Unpnguuih wpluunnwiplikph plipwgpnud thnfuwphli] i
£ wpwnwbpuhl  phwgnghsp  pp nlnwyibpny,
ophbknugduih hwlgnygn  pp nEnubikpny,  qunught
thwlwih §nnuyht pthugnullikpp, unpnguwl pthwgnighsh
ntwnhbbikpp b ntnuinpybine £ tnp hwjwuwpkgling
thwful; VEjudupdwh uputdwt wuyjwintnwdybn t b
Yunmgytint £ unpp; Pnfuwphtijws P junnnyuljukpp
U nEjujupdwh Juwhwlp whwp L |hukh sdwlignuimnn
dhmmqhg;

done. During the repair works of ball valves of hydro
units N1 and N2 the presence of the supervisor for
mountig works and adjustment specialist will be
ensured until completion of the work. During the
repair works, the sealing will be replaced with its
details, the drainage knob with its details, the side
sealings of the ball valve, the repair rubber sealings
and the new equalizer valve will be installed; The
control scheme will be dismantled and the new one
will be installed; All replaced tubes and control
panel must be made of stainless metal;

3.2 Uy wphuwwnwiplikp
Unwdhh woluwinwlbipibph - hwidup, npnlip  skh
ubpunyus phy 1, 2 hhnpnugpbquunp wpuunulipliiph
dunfwih wnniuwynd L twhiwhwpynud, fuwuunni

whwnp £ bbpluyugh hp hwpgwplp dwpn/dunt swthny,
punhwtinip 100Uwpn/dund pwliulyny:

3.3 Other activities

For individual works, not included in the scope of
work and bill of quantity for repair of unit N1, 2 the
Contractor shall submit its own calculations in terms
of  person/hour, with total amount of
100person/hour.

4. Mupunuluinpin bk,
Pugupnipjnibiikp

4.1 Quywunnith yupnuljwbnipynibiikpp
Quujunnh whup hulwwywnwupwbh b qnpsdh 22
opkplitphti b inpuwwnhy] wljnkpht hudwwyunuupiwi:
Bpt Guwwywpuemb sh hudwywnwupbind qnpédnn
opkliunpmpjuitip NMwwnyhpunnih hpl.ule‘.hp nilth wipgh ki
Hwwuwjwentht dnunp qnpsk] nmwpwdp wnwbg Ypkne
nplk Yunwupwbwnynipinih ytpghtthu Ynnuhg Ypws
Ynpniunitbph hunfwp:
Huywjunnih whunp htanlih, tbplujughp (wuwhwigh
niypnud) b wwhywbp PRIRR Wyl thwunwpnphpp, npnip

uwhdwbwhwnidukp,

wbhpudbpn ki togws wpliwnwlipbpp  Junwpbn
huwdwip:
Bpk  npny wphiwinuliplikp Juunwplnm  hudwp

Quwwjwemb phngpynud E Bupuljuywiwent, ponp
Wwhwbglibpp wwpuwnhp o twb Eupwlwuw)wnnth
hwdwp:

Quwuwwonth hpuyniip nith wwpwsdp Ununp qnpdly
Uhuyt pun Muwumlhpunnth wpluwnwliph poypnynipjub
Rupwguljupgh:

L Ungnyph nlipwgpnud pnjnp_ duwbwbhgibpp ppugoctp

4. Responsibilities, limits and exceptions:
4.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations.

In cases that the Contractor do not comply with the
applicable legislation, the Client has the right to
refuse access to the site without being held
responsible for the subsequent Contractor’s losses.

Contractor should follow, present when requested
and keep records for all necessary documentation
related to the scope of works described in this
specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work
permit procedures of the client.
During the tendering, all tenderers can request joint

visit to the site, together with the Client, for
clarification of the scope and the place of work. _*

1 L/
|
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nihikh TMwwndhpwnnth  hkn Uhwuht dinlily wunwép | Contractor should take care and prevent damages on

wpluwnwbipitph Swywibkpp L Juunuplwh Qw]p@‘

douiknt hundwp:

Quuyuwjwent  whnp lutwdpny  Ykpwpkpyp

Nwwnyhpunnth uwppunynpmudiiphts b Wopuwnwpkph

Juunwpidwh pupugpnid Jubihiupgh npuibg Juwukyp:

411  Ywwuwjwnnib Wunwuiwbunynipeimb Ypmud
htnlyuyp wwywhnybjm huywnp’

41.1.1 bp wpluwnnnnikph tinjiwnpnudp

4.1.1.2 Upnunpuljub uwbnmnplitp  Jhish 2 ¢
Pwpdpnipjub

4.1.1.3 Pupdpugling hwpdwpubpltp, ophluuy’ wnwh
(Uhtish 3 1 hqnpnipjuh)

4.1.1.4 Pnnp wthwnwlui b hwnnily gnpshpltp, npnlp
wbhpwdbton &L uoJud wpluwtnwbpikpp
Juunupknt hunfwp,  pugh Muwwnyhpunnnth
Ynnuhg npunlwnpywshg:

4.1.15 Uuhunwlwi Wupnuwwbinipjuih uhongikp  hp
wpluwunnnkph hunfwp’ Mwunhpunnth
swthwlthpikpht hudwyunnuupawt:

4.1.1.6 Fupdpnipymitiubph Jpw Juunupynn
whunnwipibph  phypnud wwwhnyky ukpplinud
woliwwnnng - Yud qunliynn wpluwinuhgikph
whinwbgnmpnibp:

4.1.1.7 Ulihpwdtown surthhy qnpshplkp

4.1.1.8 Pninp nkuwlh puthnliibpp nbnuuhnpul) hwnny
huwinlugus Juyp

4.1.1.9 Pnpnp Untiinwdwghta Wnipkpp” hkgynu, Umbkl,

pwthnonuy, Uklntuhiy Wnmipkp, unuhptid b i,
npnbp pYwpliws sk Munndhpwwnnth  Ynnihg
npwdwnpynn bynipkph gutinud:

41.2 Qﬂummmdmdmhuﬂ

Uphuiunuliplikphg

wnwy  Juuuwjwnnih whkwnp L
Whplupughh  hp wplownwbpbbph  wbpulplfo
dunfwlimljugnygp, wpluuinuwlipuhls ntunipubibpp’
Julqunh dulwbwwhwingwsnud wpluwinwbplikpp
wywmnbynt hwwnp: Muwunghpunnth tnpuwy
wpluwnwiipwht opp ghipkljught htppwihnpul £ d. 9:00-
17:45-p: Ny wplwnwbipuhit duilbpht wpiwnwbipp

the equipment of the Client caused during his
activities on the site,

i Contractor is responsible to ensure:

4.1.1.1 Transportation of all his employees involved
in the activities on the site.

4.1.1.2 Industrial step ladder with at least 2m.height.

4.1.1.3 Lifting equipment such as hoist for small
loads (at least up to 3t.).

4.1.1.4 All personal and/or special tools necessary to
execute the scope of this works, except the one listed
as Client’s supply.

4.1.1.5 All personal protective equipment for his
employees as per the standard of the Client.

4.1.1.6 When works at heights, to ensure protection,
restriction for the people passing or working in the
areas below,

4.1.1.7 All neccessary measuring tools.

4.1.1.8 All waste parts to be disposed at designated
areas only.

4.1.1.9 All small installation materials like bolt,
isolation bands, isolation varnish for the isolation
repairs end etc. not listed in the scope of delivery of
the Client
ii. Working time:

Before the start of works, Contractor should present
his detailed work schedule and labor resources
necessary to complete the scope within the outage
period. The normal working time on the site is Day
shift, from 8:00 till 17:00. Works, out of the normal
working time are allowed only after preliminary
agreement with the Client.

4.1.3 Cleaning the site and house keeping:

During the execution of the works, the Contractor is
responsible entirely of the cleaning and
housekeeping of the area where he works.

poyl b wnpdmd Uhwjht Mwinhpunnth hbw | A the equipment and materials which are not
hunfwdwyhikghikinig htwn: currently used, should be arranged in $peci

413  Ughwwnwinknh Uwppnipinilip locations. After the completion of the ;0%::
| Pp u.lzluulmulhphhpE Junwpbn Rupwgpnul | should be handed over to the Client, cle ‘meat and




wluwinunnbinh |phy Uwppiwt b hwwpwi hudwp:
Uwppunpnudbpp— 1t Wmpkpp,  npotp skl
oquiugnpdynul wju) wwhhi whwnp Enbnunpws (hukt
hwnlugus nknkpnud: Uoliunwliptikpp Juunupking
htwun nwpwspp whnp Uwppih, Yupgh ptph U dhuyl
nputhg hkwnn hwtidh Wurnyhpunnthi:

414 Uoluwwnwtipikph hmpdmpm;mmhhhpg

Quwywjwemb whunp t wwwhnyh hp wphiwinuljhghikph
FOINR pugnighy wwhwbybbpp, npnbp bwhwnbudws skl
Nunyhpunnnth Unnuhg wnnpwdwnpynn Uhgngutph
guibilynud:
Munnghpuinmt  sh wuwwhnynud Swpwpubng, ulilinh
unpuundwi jud uligbng wj) Uhgngubipny: Uy pnjnpp
whkwp k wywhnlh  Ywwywjwnnih hp b pp
hh[aLul{mlunLummh wphwinnnkph hwdwip:

415 Shnmud bhnpulwi ubinignud

Uphuiwnuguypnud wnljw 220/3804, 50 2g wnpjniplitiphg
B Eynpuutingpyut utmgnud: Quiywjunnih whup L
wuwwhnyh  pninp wlhpwdtown tpjupugdui Lupkpp,

owpdwljuh [ntuwnnibbpp,  ubdwh dudwhwluynp
Juhuwbwllbpp b Ujmu PRI uwppbpp, npnbp whwp E
huwldwywinwumiky wpnibwpbpuub

suhwithplpht’ nkuthuljwl U nbiwb]nwbqnipput
Uwuny: Pnjnp ulidwy L[mhwhml{hhpp/mqp]mphhpg whwnp
L hoqubgykh U wupnyuigus  hukh qupd
Uhwgnulitiphg: Upgbpdnud & oquuuignpdly  whuwpp,
hupltwskh whgwnhstikp, wwwhnhsukp, swpmus
[upnguiljuikp, Jupnulibp b owyb, hlisybu il gulijugus
nhuyh whuwpp/iwuws uwppuynpnudubp,  npnip
Jupnn kb hwtighglily hnuwlipwhwpiwbp: Fninp
dulwlwljun]np dwpnijulibpp whnp nbnunply) snp
dwlbpbutibph’  pugwnkng npuly  wphiunwbiph
dunfwliuly Yhwubm hi.lLume[nanIa]nLhE:

416 Ivnwgjuws onh Uwwnwljwpupnud
Uoluwnuinbnnud NMwwnyhpunnih wywhnynud  k
honwugqud onny: Ulthpudton [Pugnighs funnnywlutpp
wywhnynud £ Yuyupunnd i;

4.1.7  Skhubjunwignipnii

Upluunwipiipp ykwup k Junuipyki
nbluwbijnubgnipput 22 unpuwinpy wwhwbglbphti U

| Twwnyhpunnih pupwgulwpgkpht L suthwlthoikpht

[ CONTOURGLOBALD
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’_(Ituu;ulu.unmh Wunwupwbuinygnipynh Ynnud  hp | tidy

4.1.4 Site facilities:

Contractor should ensure on the site, any required
by him site facility which he needs additionally to
the one listed as a supply of the Client,

Client do not provide any cooking, canteen or other
catering. Such should be ensured by the Contractor
for his employees and for the employees of any of his
subcontractors.

4.1.5 Power supply at the site
The available power supply is: 220/380 V 50Hz.

Contractor should provide all needed extension
cables, portable lights, temporary power boards and
etc. equipment, all as per the industrial standards
and without damages or hazards for using. All used
power boards should be grounded as a protection
against short circuits. It is not allowed to use faulty
breakers, self-made fuses, broken plugs and sockets
and etc. damaged equipment which can cause
electrical shocks. All laid temporary cables should be
installed at dry surfaces without possibility to be
smashed during the works.

4.1.6  Supply of compressed air:

Client provides compressed air on the site. If are
required, additional to the existing hoses, they
should be supplied by the Contractor.

5.1.1 Safety:

Site. works must be performed following all
Armenian safety regulations and Clients safety
procedures and standards.

Before start of the work, Client makes safety
induction for all employees of the Contractor and
subcontractors. All existing hazards should

assessed and measures should be taken to
injuries.
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’Tun[wulmmulu]um’u:
Uphuunnwiipikpp uljubinig  wnwy Twunhpuwnniy
Juuupnul  k Yuywjwenth L hhpmhmqmuunmh
whiunnnkph hpwhwlquiynpnuyg wpluwnutiph
wininuwbgnippub b Yupnywbnipjuh ptdwyny: Mkwnp
quwhwwnk) pninp welw  Juwbqubpp bwhiwdbknliky
Uhgnglitip Juwuguspltpp Julijiwpghyn hudwp
Qulj nwpusplikpnid oqunuqnpsty dhwyli guisp Jupuwb
[tuunnniiibp (12-364):
Uphiwinwiipiikpp ulubinig wnwg Ywwuwjwenth popnp
wphiuwnnnbikphl whwp Lk nbntiwugl) wwphwidwh
upubdugh U wpunwljupg hpuwyh&wubpnud qnpdbnu
pupwgwlupgh dwuhl:
U.z]uulmu.lhphhpg ulubinlg  wnwe PnlpnipQnpuwih
ukplujugnighyp Quyuwjwnnihl nbknkjughnuf £

- Ugliwnunnbnh Jnpuhuwiinmy Juwbqlkph

- Loyl wpiunwijuypnud wpliunnn - wyp

Juwwjunniibpp wphiwitnutiph wnnniipnud
whwgmgnn pninp Yunwqukph twuhb

Sknuuwunid gulijugus wphiwnwbp ululinig wnwy
Quyuwjunnih hhpi.]w]ulgmghm Wwnnwynp £ dknp phpky
wphiwnwiph PnyunnipnLh (4upqughp)
Muwwnghpunnth wpunwunpuljuh uinnpupwidlihg:
4.1.7.1 Uuhunwluh wuwgunuutinipjul dhenglikp (UGUM)
Uohwnwbipitpp ulubinig wnwg Quwwjwnnih whnp E
ukplujugih, np hp pnjnp wphiwinnnikpp wwwhnyyws
B wihpudbyn withunnwljub Wuwpnywbnipyui
Uhgngltipny hwdwdw;u Tunyhpuinnih
nkhubyunubgniput swthwbihpltph i}
nupwgulupgkph:

In confined spaces, only low voltage to be used for
portable lighting (12-36V).

Before the start of the works, every employee of the
Contractor should be informed for the evacuation
schemes and procedures in case of emergencies,

Before the beginning of the works, GG
representative will inform the Contractor for:

* All specific hazards on the jobsite.

* All existing hazards arising from the works
of other contractors working at the same
time in the area.

Before the beginning of any site activity, the
representative of the Contractor should obtain work
permit (NARYAD) from the operational staff of the
Client.
4.1.7.1 Personal Protective equipment (PPE):

Before the start of the works, Contractor should
show that all his staff is equipped with the required

personal protective equipment as per the safety
standards and procedures of the Client.

Forbidden is:

" usage of faulty or self-made tools or such
tools for which any required periodical check is
expired;

* Faulty or not correctly sized extension

cables, lamps or voltage level different from the

Unglydnud & required for work at confined spaces.

- Ogquwugnpsky whuwpp fud huplwoki qnpshplkp
Jud dudljtinwlg qnpshplkp Yud uuippkp

- Ogquiwugnpsky wluwpp Yuid ny hulwyunwujuut
(swthtph) Epjupuglub Lwpkp,  nuuwnniip,
Juu juwpnud, npniip SEU - hwlwwyuwinwuuw g
thwl mwpuspibpniy wpuwink)nt wuwhwbelbph:

4.1.7.2 General rules for fire prevention and
firefighting during hot works (grinding,
welding):

All hot works can be performed only after obtaining

the required work permits,

Contractor should:
4.1.7.2 2wlwhpnkhught Wupnywbnipiwh punhwbnip

Julnbkp' tnwlguwl, hnldwi b obpuuwght wy
wpluunwliplitiph dunlwbul:
Bninp  gbpduhh W iwnwbiplikpp whkup Lk Junwiply

* Clean the area of the hot works [fro
flammable material and maintain safety peri of
at least 5m.; ;
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Uhuyh wpliunwiph
unnwbiwymg hkwnn:
Quwwjwnnih whwp E,

- Qbpdwghb wphunwbplibpp ubknunfwup wpph
nnipugun Wniptphg l Wuwhwwbh
wlnwbgnipjut qnunp’ wnljuqh 54 Wuwnpugény:
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* When flammable materials cannot be
removed from the safety perimeter, contractor
should ensure reliable fences around that materials.

* Ensure the necessary fire extinguishers and
if needed other firefighting equipment near the hot
works.

* Not allow, during the hot works, arcs
and/or hot debris to reach flammable materials,

* After the completion of the works, all
power or other supply to the welding or grinding
equipment should be unplugged.

* In case of fire, all works should be
immediately stopped. Immediately should be
notified the responsible operational = staff and
firefighting actions started immediately by the
involved workers,

Hot works are allowed to be executed only by
qualified workers.

42 Obligations of the Client

42.1 To hand-over safe area for the works and
materials;

4.2.2  To ensure feeders (only) of 380/220VAC;

4.2.3  To ensure feeders (only) for 36VAC for work
in confined spaces;

4.2.4  Compressed air as existing on the site;

425 To ensure access to WC and washing
facilities;

4.2.6 Crane for heavy lifting (only);

5 Reference Documents:

* Instruction for usage of PPE.

* State Regulations on Safe Operation of
electrical equipments, systems and facilities
approved by RA Government Resolutic oy
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