
 

 

REQUEST FOR EXPRESSIONS OF INTEREST 

(CONSULTING SERVICES – FIRMS SELECTION) 
 

 

REPUBLIC OF ARMENIA 

RESILAND: Armenia Resilient Landscape Project 

Grant No.: TF0C4647, TF0C4643 

  
Assignment Title: Socio-economic Baseline Study 

 

Reference No. (as per Procurement Plan): AM-EPIU-466890-CS-CQS-2 

 

The Republic of Armenia has received financing from the World Bank (the International Bank for 

Reconstruction and Development (“IBRD”), acting as an Implementing Agency of the Global 

Environment Facility (“GEF”) and as administrator of the Multi-Donor Trust Fund for Supporting 

Armenia Resilient Landscapes Project and International Development Association (“IDA”), acting 

as administrator of the Multi-Donor Trust Fund for Supporting Armenia Resilient Landscapes 

Project) toward the cost of the RESILAND: Armenia Resilient Landscape Project, and intends to 

apply part of the proceeds for consulting services. 

 

 

The consulting services (“the Services”) aims to establish a baseline for evaluating current conditions in 

the Project's target settlements, allowing for a clear analysis of trends, challenges, and opportunities for 

future development. By identifying key socio-economic indicators, the study will offer valuable insights to 

inform the Project’s strategic planning and monitoring. This study will also serve as a benchmark to 

measure the impact of the project interventions over time. 

 

This consultancy has two overall objectives: 

● Establish a Comprehensive Socio-Economic Baseline: Establish a socio-economic baseline for 

PDO Indicator (People benefiting from sustainable economic activities in targeted landscapes (number, sex 

disaggregated) , conduct a detailed a social and economic survey of the RESILAND project areas, to assess 

progress against the objectives and indicators outlined in the RESILAND Project Appraisal Document 

(PAD). 

● Support Strategic Decision-Making: Assist the EPIU in refining the baseline indicators to be 

monitored in greater depth, ensuring that the data collected effectively informs ongoing updates and the 

development of the RESILAND project. 

Geographic Coverage: The study will cover both urban and rural areas across Armenia, with a specific 

focus on the Lori, Ararat, Gegharkunik and Syunik regions. The primary settlements targeted for this study 

include: 

● Lori Region: Spitak (43460 beneficiaries), Vanadzor (76500 beneficiaries), Stepanavan (20527 

beneficiaries), Tashir (11731 beneficiaries), Halavar (111 beneficiaries), Shahumyan (2508 beneficiaries), 

Gugark (6567 beneficiaries), Vahagni (1103 beneficiaries), Vahagnadzor (323 beneficiaries), Yeghegnut 

(951 beneficiaries), Chkalov(144), Fioletovo (1512 beneficiaries), Margahovit (3449 beneficiaries), 

Lermontovo (1099 beneficiaries), Lernapat (1966 beneficiaries), Gargar (1349 beneficiaries), Push 

kino(249 beneficiaries), Medovka (396 beneficiaries), Kruglaya Shishka (117 beneficiaries), Saratovka 

(414 beneficiaries), Urasar (399 beneficiaries). 



 

● Syunik Region: Kapan (44362 beneficiaries), Vanek (59 beneficiaries), Dzorastan (73 

beneficiaries), Antarashat (114 beneficiaries), Arachadzor (156 beneficiaries), Verin Khotanan (205 

beneficiaries), Yegheg (102 beneficiaries), Shrvenants (69 beneficiaries), and Okhtar (94 beneficiaries). 

● Gegharkunik Region: Vardenis (13917 beneficiaries). 

● Ararat Region: Poqr Vedi (3389 beneficiaries), Lusarat (2686 beneficiaries), Surenavan (2700 

beneficiaries), Armash (2673 beneficiaries).       

Target Population: The target population is the entire population of the communities included in the 

program (see population above).  

The duration of the assignment/contract is 5 months from the date of contract signing 

 

The detailed Terms of Reference (TOR) for the assignment are attached to this request for 

expressions of interest in Annex A. 

 

 

The Environmental Project Implementation Unit now invites eligible consulting firms 

(“Consultants”) to indicate their interest in providing the Services. Interested Consultants should 

provide information demonstrating that they have the required qualifications and relevant experience 

to perform the Services. 

 
QUALIFICATION REQUIREMENTS 

● Demonstrated expertise in the design, management, and execution of large-scale quantitative 

and qualitative socio-economic studies, particularly within local community contexts. 

● A minimum of five (5) years of experience in conducting socio-economic baseline surveys, 

impact assessments, and evaluations for large-scale development projects. 

● Experience in implementing projects or programs financed by international organizations 

(e.g., the World Bank) is considered an asset. 

● Proven knowledge of socio-economic conditions in Armenia and/or countries of the 

Commonwealth of Independent States (CIS). 

● Practical experience in using Computer-Assisted Personal Interviewing (CAPI) technology 

for data collection and survey implementation. 

● Demonstrated capacity in conducting qualitative research, including focus group discussions 

(FGDs), key informant interviews, and related methodologies. 

● Experience in sectors such as landscape restoration, forestry, wetland management, and 

green economy will be regarded as an advantage. 

 

Key Experts, whose requirements are specified in the TOR, will not be evaluated at this stage. 

 

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of 

the World Bank’s “Procurement Regulations for IPF Borrowers” September 2023 (“Procurement 

Regulations”), setting forth the World Bank’s policy on conflict of interest. 

 

Consultants may associate with other firms to enhance their qualifications, but should indicate 

clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the 

case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for 

the entire contract, if selected. 



 

 

 

A Consultant will be selected in accordance with the Consultant Qualification Selection method set 

out in the Procurement Regulations. 

 

Further information can be obtained at the address below during office hours (09:00-18:00). 

 

Expressions of interest must be delivered in a written form to the address below via e-mail NO 

later than by July 11, 2025, 18:00. 

 

Environmental Project Implementation Unit 

Attn: Armen Yesoyan (Acting Director of EPIU) 

65A Tigran Mets Ave., 3rd fl. 

Yerevan 0008, Armenia 

Tel: +374 96 693 911 

E-mail: resiland.epiu@gmail.com 

mailto:resiland.epiu@gmail.com


 

ANNEX A 

 

 
 

RESILAND: ARMENIA RESILIENT LANDSCAPES PROJECT (P179988) 

TERMS OF REFERENCE 
For 

Consultancy Services 

Socio-economic Baseline Study 

 
1. Introduction and Background 

The objectives of the RESILAND: Armenia Resilient Landscape Project are: (i) to increase the area under 

sustainable landscape management in Selected Locations and (ii) to promote sustainable economic 

activities to communities in Targeted Landscapes in Armenia. RESLAND Armenia follows an integrated 

landscapes approach to restore forests and wetlands and will rely on four key issues: (i) reduction of forest 

fragmentation and increase in density of tree cover by restoring the forest land degraded due to mining and 

by forest enrichment planting; (ii) improving management of neglected and abandoned wetlands, (iii) 

increasing community economic benefits, and (iv) strengthen the institutional foundation for the sustainable 

management of landscapes, creating green jobs, and increasing community benefits. Project activities are 

grouped into four interrelated components and their respective subcomponents. Under its main three 

components, the project will finance consulting services, non-consulting services, goods, equipment, 

training, workshops, as well as small works. 

 The Project four Components include: 

 Component 1: Institutional Capacity and Policy Development. 

 Component 2: Landscape Restoration  

 Component 3: Promoting Communities’ Benefits.  

 Component 4: Project Management, Monitoring & Evaluation, and Communication. 

Evaluation Framework and Approach: To monitor progress and measure the impact of the project 

effectively, a comprehensive evaluation framework will be implemented, consisting of a mid-term 

evaluation and an endline evaluation, complementing the baseline study. Mid-term evaluation will be 

carried out during the third year of the Project using only qualitative methods and will focus on assessing 

the project’s implementation progress and the relevance, effectiveness, efficiency, sustainability, and 

impact of activities guided by the OECD-DAC evaluation criteria. The endline evaluation will use the same 

methodologies and indicators as the baseline study to ensure consistency and comparability. This evaluation 

will measure: 1) Changes in socio-economic indicators identified in the baseline; 2) Progress toward 

achieving the Project Development Objective (PDO) and intermediate outcomes; 3) Gender-disaggregated 

results to assess the impact of the project on different demographic groups. Similar to the baseline, the 

endline will include quantitative methods (household surveys) complemented by qualitative approaches 

(focus group discussions and qualitative interviews). 

This Call for Proposals is aimed at hiring a consulting firm exclusively for the baseline measurement for 

the RESILAND Project.  

 

2. Project Implementation Arrangements 

The Environmental Project Implementation Unit (EPIU), a State agency under the Ministry of Environment, 

will provide overall management of the Project preparation and implementation activities aimed at 

achievement of the planned results.  

 

3. Objectives of the Assignment  



 

 

This study aims to establish a baseline for evaluating current conditions in the Project's target settlements, 

allowing for a clear analysis of trends, challenges, and opportunities for future development. By identifying 

key socio-economic indicators, the study will offer valuable insights to inform the Project’s strategic 

planning and monitoring. This study will also serve as a benchmark to measure the impact of the project 

interventions over time. 

 

This consultancy has two overall objectives: 

● Establish a Comprehensive Socio-Economic Baseline: Establish a socio-economic baseline for 

PDO Indicator (People benefiting from sustainable economic activities in targeted landscapes (number, sex 

disaggregated) , conduct a detailed a social and economic survey of the RESILAND project areas, to assess 

progress against the objectives and indicators outlined in the RESILAND Project Appraisal Document 

(PAD). 

● Support Strategic Decision-Making: Assist the EPIU in refining the baseline indicators to be 

monitored in greater depth, ensuring that the data collected effectively informs ongoing updates and the 

development of the RESILAND project. 

Geographic Coverage: The study will cover both urban and rural areas across Armenia, with a specific 

focus on the Lori, Ararat, Gegharkunik and Syunik regions. The primary settlements targeted for this study 

include: 

● Lori Region: Spitak (43460 beneficiaries), Vanadzor (76500 beneficiaries), Stepanavan (20527 

beneficiaries), Tashir (11731 beneficiaries), Halavar (111 beneficiaries), Shahumyan (2508 beneficiaries), 

Gugark (6567 beneficiaries), Vahagni (1103 beneficiaries), Vahagnadzor (323 beneficiaries), Yeghegnut 

(951 beneficiaries), Chkalov(144), Fioletovo (1512 beneficiaries), Margahovit (3449 beneficiaries), 

Lermontovo (1099 beneficiaries), Lernapat (1966 beneficiaries), Gargar (1349 beneficiaries), Push 

kino(249 beneficiaries), Medovka (396 beneficiaries), Kruglaya Shishka (117 beneficiaries), Saratovka 

(414 beneficiaries), Urasar (399 beneficiaries). 

● Syunik Region: Kapan (44362 beneficiaries), Vanek (59 beneficiaries), Dzorastan (73 

beneficiaries), Antarashat (114 beneficiaries), Arachadzor (156 beneficiaries), Verin Khotanan (205 

beneficiaries), Yegheg (102 beneficiaries), Shrvenants (69 beneficiaries), and Okhtar (94 beneficiaries). 

● Gegharkunik Region: Vardenis (13917 beneficiaries). 

● Ararat Region: Poqr Vedi (3389 beneficiaries), Lusarat (2686 beneficiaries), Surenavan (2700 

beneficiaries), Armash (2673 beneficiaries).       

Target Population: The target population is the entire population of the communities included in the 

program (see population above).  

4.      Scope of services 

1. Develop the methodology and sampling strategy, incorporating (but is not limited to) the 

following elements: 

i. Operationalization of key indicators (specify how each indicator can be practically 

measured):  

● PDO indicator: 
o People benefiting from sustainable economic activities in targeted landscapes (sex disaggregated) 

(Number)  

● Intermediary indicators which should be measured: 
o People benefitting from selected landscape management practices (sex disaggregated) (Number)  
o Beneficiaries with improved knowledge and skills on integrated landscape management 

(Number)  



 

o Percentage of beneficiaries reporting improvement in awareness on wetland management and 

restoration (Percentage)  
o Green jobs created as a result of project-supported interventions (sex disaggregated) (Number)  
o New businesses developed/established as a result of the project (Number)  
o Female-headed new businesses developed/established (Percentage)  

● Gender indicators (Annex 2), the consultant should analyse the proposed and preliminary gender 

indicators and include relevant ones in the baseline study.  

ii. Integration of Desk Study Information: Identify and incorporate desk study materials into the 

assessment, including any existing studies or research from the Project design phase (any studies/research 

as part of design phase will be provided to the consultant). 

iii. Methodology Description: Provide a detailed outline of the qualitative and quantitative 

methodology for the study, including: sampling size; questionnaire(s) to be applied, data collection 

methods; quality control plan; data analysis and reporting plan. The proposed methodology should include 

qualitative methods that would complement the quantitative data, such as focus groups discussions, key 

informant interviews, etc.  

iv. Sampling approach and representativeness: The survey should cover target communities in four 

regions. Representative sample should be calculated for each region with the sample calculation parameters 

of      99% significance level, ±     2% margin of error.  The minimum sampling recommended size  is 

between 4088-5000 considering the above mentioned population size, methodology, PDO indicators, 

intermidary indicators as well as gender indicators. Household visits will serve as the primary method for 

data collection. The consultant is expected to propose the most suitable sampling method based on the 

project context and population characteristics opting for random sampling methods. 

v. Cooperation with communities and other stakeholders. Before the start of field works, the Organization 

should establish practical contacts with regional administrations, communities, and other target groups. The 

purpose of the project and the specifics of the work planned by the Organization should be presented to all 

interested parties. It is necessary to specify the preliminary list of target groups and individual beneficiaries. 

The organization shall develop a draft schedule of community studies and to agree it with communities, 

administrative leaders, and EPIU. 

vi. Protocols should be prepared based on the results of the meetings with the interested parties, which 

should be signed and sealed by the head of the community, the administrative head, the heads of other 

interested organizations and the Head of the Organization.  

vii. Copies of the minutes must be submitted with the reports.  

2. Collect the necessary data to establish socio-economic profiles of the settlements, as following 

the methodology agreed upon with EPIU  

 

● Conduct interview, focus group discussions and survey on socio-economic conditions of 

communities. The collected data will enable an analysis of communities' understanding and primary 

expectations regarding sustainable economic activities (including apiculture, agroforestry, and 

commercialization of traditional use of non-timber forest products (NTFPs)), along with community-based 

forest and wetland restoration and management. A special attention should be given to the gender indicators 

outlined in the projects’ initial gender action plan (Annex 2).  

● Qualitative interviews will primarily involve targeted settlements, local and provincial authorities, 

NGOs, and other stakeholders. 

● Specific survey strategies must be applied within settlements that are home to ethnic minorities. 

● Household profiles and demographic information,  

● Main sources of livelihood and income generation activities, 



 

 

● Natural resource-based livelihoods and income,  

● Pressure on forest resources and household energy consumption 

● Available green businesses, their profiles and development objectives, 

● Main challenges and opportunities for integrated landscape management, sustainable economic 

activities (including beekeeping, agroforestry, and commercialization of traditional use of NTFPs), 

ecotourism  

● Gender roles in landscape restoration and management and sustainable economic activities. 

 

3.      Compilation of the socio-economic baseline on the RESILAND project  

In addition to the requirements stated above, the report on the results and their analysis should encompass 

the following elements: 

● Study objective and applied methodology, 

● Identification of key issues and constraints in relation to data sampling,  

● Recommendations for required actions for filling any data gaps, 

● Clear recommendations and conclusions on: 
- Project interventions related to communities, based on the socio-economic profiles of settlements, 
- Project monitoring in relation to baseline indicators. 

The Consulting Firm is expected to carry out various meetings/workshops related to the progress of the 

work with the Ministry of Environment (MoE) EPIU staff to keep the team informed about methodological 

challenges. All activities in relation to fulfillment of these ToRs should be discussed in detail with and 

agreed upon with the EPIU relevant staff. 

4. Training and Capacity Building for Enumerators and Qualitative Researchers 

▪ The consulting firm must ensure that field staff are well-prepared for the challenges of conducting 

surveys in local communities, including those populated with ethnic minorities. During the field preparation 

phase, the firm should provide training to enumerators and qualitative researchers on ethical data collection, 

cultural sensitivity, and privacy. At least two training sessions should be held with the enumerators to cover 

quality interviewing techniques and the use of CAPI technology. 
▪ Enumerators involved in data collection should demonstrate their ability to conduct quality 

interviews by pilot testing the survey questionnaire, with each enrolled enumerator completing at least two 

pilot interviews. 

5. Quality Control and Fieldwork Reporting 

▪ During fieldwork the Consultant will submit technical reports every 15 days (twice a month). 

Fieldwork reporting will include information on fieldwork progress, quality check, issues and difficulties 

raised during fieldwork, statistics on interviews generated through CAPI (e.g. length of interviews, response 

rate, etc.) and other related information. 

▪ During this survey, the response rate should be closely monitored and controlled. During the field 

preparation phase the Consultant firm needs to submit a plan to manage and control response rate as part 

of quality control mechanisms. 

▪ The Consultant needs to ensure the accuracy, reliability, and consistency of the data collected 

through applying multi-layer quality control mechanisms involving at least the following: 
o Regular logical and arithmetic verification of the collected data. Technical and logical analysis of 

completed questionnaires shall be carried out daily. 
o Back-phone calls to randomly selected 25% of interviewees to check the quality of filled-in 

questionnaires.  
o 10% of the interviews for each interviewer shall be conducted in the presence of local field 

coordinators. 



 

 

6. Ethical Principles 

▪ The Consulting Firm needs to ensure ethical aspects of the study to ensure the integrity and respect 

for all participants involved. Prior to data collection, the Consulting firm needs to ensure informed consent 

from each participant. Confidentiality shall be strictly maintained throughout the study. All collected data 

shall be anonymized, with personal identifiers removed to protect participants' identities. The anonymized 

data needs to be stored securely, accessible only to authorized personnel, to further ensure privacy and data 

protection.  

▪ The Consulting firm needs to develop ethical guidelines that emphasize respect for cultural 

sensitivities, privacy, and participants' autonomy that researchers and enumerators need to adhere to.  

▪ The Consulting firm needs to put in place measures to ensure that all individuals, including those 

living in remote areas, people with disabilities, vulnerable groups and people with language barriers have 

equal opportunities to participate in the study while safeguarding their well-being throughout their 

involvement.  

▪ Specialists and enumerators involved in the study will sign a code of conduct that outlines their 

responsibilities and commitments, particularly regarding the protection of respondent confidentiality. 

 

5. Deliverables  

Inception report  

The Consultant shall produce a clear and concise Inception Report after 3 weeks of commencement of the 

assignment. The report should set out the methodology of the assessment, including but not limited to 

sampling strategy, proposed data collection instruments, quality control plan, activity timeline. 

Draft Report 

The Consultant shall produce a comprehensive, clear, and concise report that shall include: 
- The activities, tasks, and outputs described herein after concluding the assignment.  
- Presentation and analysis of results 
- Annexes as relevant (including questionnaires and other information that makes a replication 

feasible). 

 

In addition, the material from survey should be presented in a database form in Excel and SPSS format, to 

enable full access to the raw material. Open-ended answers from the survey as well as focus group 

discussion raw data will not be stored to ensure alignment with EU GDPR rules on the storing of personal 

data.  

6. Final Report 

Final Report will be submitted after taking into account the final comments received on draft final report.  

All the reports should be prepared and submitted to the EPIU in both Armenian and English languages. 

 

7.  Deliverables and Timeline for the Assignment 

The study is expected to be completed within about 5,0 months from the date of contract signing. The 

timeline for key deliverables is as follows:  

 
Deliverables      Timeline 

Delivery of a methodology report (inception report) (including proposed 

instruments for data collection, sample size, focus areas and agreed methodology 

for completing the tasks, incl. proposed questionnaires to be used for the baseline, 

Within 1 month from 

the signing of the 

contract 

\ 



 

 

as well as the agreed schedule for the implementation of the work, minutes of 

meetings organized in the settlements and preliminary lists of beneficiaries) 

 

 

Delivery of Draft report with preliminary findings      
3 months after the 

acceptance of the 

inception report 

Final report that includes an executive summary, methodology, findings, and 

recommendations and incorporates comments and feedback received on the draft 

report 

Within 2 weeks after 

feedback and 

comments on the Draft 

Report 

PowerPoint presentation in Armenian and English versions summarizing key 

findings and recommendations 

Within 2 weeks after 

receiving the final 

report 

 

After submission of the reports/deliverables by Consultant, it will be reviewed by the Client, after which, 

if necessary, the Consultant should present the revised report to the Client with inclusion of acceptable 

comments and recommendations (within 10 days after acceptance of the Client’s comments). If no 

comments are provided by the Client within two (2) weeks of receipt of the report, the report is deemed 

approved. 

 

 

8. Qualifications  

 

The Qualifications criteria of the Consulting firm are:  

 

● Demonstrated expertise in the design, management, and execution of large-scale quantitative and 

qualitative socio-economic studies, particularly within local community contexts. 

● A minimum of five (5) years of experience in conducting socio-economic baseline surveys, 

impact assessments, and evaluations for large-scale development projects. 

● Experience in implementing projects or programs financed by international organizations (e.g., 

the World Bank) is considered an asset. 

● Proven knowledge of socio-economic conditions in Armenia and/or countries of the 

Commonwealth of Independent States (CIS). 

● Practical experience in using Computer-Assisted Personal Interviewing (CAPI) technology for 

data collection and survey implementation. 

● Demonstrated capacity in conducting qualitative research, including focus group discussions 

(FGDs), key informant interviews, and related methodologies. 

● Experience in sectors such as landscape restoration, forestry, wetland management, and green 

economy will be regarded as an advantage. 

 

The selected firm should present a team with the following qualifications: 

 

 

- Proven track record in designing, managing, and executing large-scale quantitative surveys, 

preferably in conducting socio-economic studies in local communities.       

- Work experience in Armenia is mandatory.  

- The selected firm shall propose at least the main project team (team leader, statistician) to be of 

personnel employed directly by the firm. 

- The selected firm's team members shall sign a confidentiality agreement to ensure the data from 

the socio-economic study is kept secure and confidential. 

- Expertise and technical capacity in using CAPI technology for survey data collection. 



 

- Expertise in conducting FGDs and qualitative interviews. 

- Capacity to train and oversee a team of field staff, including enumerators and qualitative 

researchers. 

- Team leader with appropriate understanding of the Armenian society, the challenges rural 

population face, statistical and survey experience, together with knowledge of database design and task 

management; Team leader should have a Master in social sciences / economics / statistics /public policy, 

or a related field (or equivalent) and have performed baselines, including social surveys for large scale and 

complex projects, preferably with the WB. At least 3 years of experiences in conducting, coordinating, 

compiling and analysing baselines with an emphasis on socio-economic baselines. Knowledge of 

forestry/wetlands is a merit, but not a requirement. Additional training or certifications in areas like project 

management, data analysis, or specific socio-economic fields can be beneficial. 

- Qualified gender Consultant(s) with a broad gender competence and experience of rural Armenia, 

with results and baseline experience; at least 3 + years of experience in gender mainstreaming. If consultant 

do not have equivalent to a master degree (preferably in social sciences) the consultant should have 5+ 

years of experience. Knowledge of gender equality challenges in forestry/wetlands is a merit, but not a 

requirement. 

- Database/statistician consultant with focus on assembling the primary data for further analysis by 

team leader and gender specialist;  

- Fieldwork coordinator with experience in gender sensitive household survey and interview 

techniques and ability to manage complex, multi-stage surveys within tight timelines.  

 
9. Responsibilities of the Client and the Consulting Firm 

 

The Consulting Firm is expected to be fully self-sufficient in all respects for undertaking the assignment 

including accommodation, office space, equipment and supplies, communication, and transport.  

The Contractor shall ensure that experts are adequately supported and equipped, in particular, it shall ensure 

that there is sufficient administrative, secretarial and interpreting provision to enable experts to concentrate 

on their primary responsibilities. 

The Client or the EPIU team will assist with coordination with stakeholders, access to relevant data and 

documentation, and any necessary approvals required for the Consultant to carry out the services 

effectively. 

 

10. Payment Schedule  

Task Payment 

Upon delivery and acceptance of Inception Report  15% 

Upon delivery and acceptance of Draft Report 50% 

Upon delivery and acceptance of Final Report and 

PPT 

35% 
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ANNEX 1 

Results Framework 

COUNTRY: Armenia  

RESILAND: Armenia Resilient Landscapes Project 

 

Project Development Objectives(s) 

The Project Development Objective (PDO) are (i) to increase the area under sustainable landscape management 

in selected locations and (ii) to promote sustainable economic activities to communities in targeted landscapes in 

Armenia. 

 

Project Development Objective Indicators 

 

Indicator Name 
PB

C 
Baseline End Target 

    

Increased area under sustainable landscape management in selected locations  

Land area under sustainable landscape 

management practices (CRI, Hectare(Ha))  
 0.00 25,800.00 

Sustainable economic activities to communities in targeted landscapes promoted  

People benefiting from sustainable economic 

activities in targeted landscapes (sex 

disaggregated) (Number)  

 0.00 5,000.00 

 

 

Intermediate Results Indicators by Components 

 

Landscape Restoration  

Wetland area restored (Hectare(Ha))   0.00 1,200.00 

Forest area restored and/or reforested 

(Hectare(Ha))  
 0.00 12,500.00 

Feasibility package for repurposing of the 

abandoned Kavart mining site in Kapan 

developed (Yes/No)  

 No Yes 

People benefitting from selected landscape 

management practices (sex disaggregated) 

(Number)  

 0.00 22,500.00 

Net greenhouse gas (GHG) emissions (CRI, 

Metric tons/year)  
 0.00 178,000.00 

Institutional Capacity and Policy Development  

Regulatory and operational guidelines for 

community-based forest and wetland 

management developed and submitted for 

approved (Yes/No)  

 No Yes 



 

Guidelines for development and management of 

ecotourism updated (Yes/No)  
 No Yes 

Beneficiaries with improved knowledge and 

skills on integrated landscape management 

(Number)  

 0.00 3,000.00 

Percentage of female beneficiaries with 

improved knowledge in skills on integrated 

landscape management (Percentage)  

 0.00 50.00 

Percentage of beneficiaries reporting 

improvement in awareness on wetland 

management and restoration (Percentage)  

 0.00 30.00 

Promoting Communities’ Benefits  

Green jobs created as a result of project-

supported interventions (sex disaggregated) 

(Number)  

 0.00 800.00 

New businesses developed/established as a 

result of the project (Number)  
 0.00 20.00 

Female-headed new businesses 

developed/established (Percentage)  
 0.00 40.00 

Project Management  

Grievances registered related to delivery of 

project activities and addressed (Percentage)  
 0.00 100.00 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEX 2 
RESILAND: ARMENIA RESILIENT LANDSCAPES PROJECT  



 

July 2017 

Gender Indicators     

     

Indicator Name PBC Baseline End Target  

Institutional Capacity and Policy Development   

A comprehensive gender-sensitive review 

of all relevant policies, frameworks, and 

documents identifying gaps in gender 

considerations (Yes/No) 

    Yes. Gender review of the 

current forestry and 

wetlands policies and 

legislation with 

recommendations 

 

Policy briefs and infographics are 

developed to illustrate how gender-

sensitive/responsive approaches can 

enhance the effectiveness and equity of 

forestry and wetland management 

(Yes/No) 

    Yes  

Capacity-building training sessions for 

policymakers and technical staff on the 

importance of gender-sensitive approaches 

in forestry and wetland management 

  EPIU 

consists 

mainly of 

women 

(app 

80%) 

Target 80% women, 20% 

men  

 

Awareness campaigns for local 

environmental and women’s organizations, 

as well as other stakeholders on gender-

sensitive approaches in integrated 

landscape management (Number)  

       

Beneficiary organizations with information 

on gender-sensitive approaches in 

integrated landscape management 

(Number)  

       

Landscape Restoration   

Beneficiaries with knowledge on wetland 

management and restoration  

    At least 50% women 

participation 

 

Beneficiaries with knowledge on forest 

management and decision-making  

    At least 50% women 

participation 

 

Engagement of women from ethnic 

minority groups, such as Yezidi and 

Molokan communities in landscape 

management and decision-making 

(Number) 

       

Promoting Communities’ Benefits   

Beneficiaries with knowledge on the 

sustainability and profitability of the 

processing of forest food products for 

selling 

    80% women participation  



 

Measures for business planning and 

proposal development exclusively for 

women or women’s groups (Number) 

    8 female-headed new 

businesses 

developed/established 

 

Employment rates of women in green jobs, 

disaggregated by location, and 

organization type 

    240  

Campaigns informing women about the 

availability of green jobs (Number) 

    4  

Collaboration with training providers, 

universities, and vocational schools to offer 

courses in green technologies, 

environmental management, and 

sustainable agriculture, with a focus on 

increasing women’s participation (Yes/No) 

    Yes  

Collaboration with green sector employers 

for creating a more inclusive and 

supportive work environment for women 

(Yes/No) 

    Yes  

Project Management   

Awareness-raising of gender-sensitivity 

within EPIU staff 

    At least 4 sessions  

Gender-sensitive monitoring implemented 

(Yes/No) 

    Yes  

     

 
Customized World Bank gender indicator: “Saved to start, operate, or expand a farm or business (% age 15+)” 

https://genderdata.worldbank.org/indicators/ 

 

 
 


