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1.

Cwip ZEY-p wnwbhph hnpuwphbdwl wofuunnwubpbbn

Roof replacement work of Shamb HPP

2. Vwunwlupupdwmb Sunjuyp/Scope of supply

3. Unyl twjuwhwyyh wowplu hwinhuwgnn wywwnwupubph swduwy £

Scope of works subject of this Bill of Quantity is:

3, Lwpnuhuiphy)/ Bill of quantity
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1. Ukpkhuywljul pkbph nnuihp
Roof of Machine building
1 Upnudhub whpun|np phpbnh
wwwdntitnnwudnid u? 810.0
Dismantling of aluminum corrugated m? ’
sheet
2 Zwupp ghtijuwuwin phptnh 0
wwwdntinnwudnid ) 260.0
Dismantling of flat galvanized sheet m
3 Quynt jujupwudwsh e
wwwdntitnnwudnid 8.0
3
Dismantling of wooden lathing m
4 Swlihph dktnunuljut jupluuh
Untinwudnid n 141
Dismantling of the metal framing of t
roof




Utnwunuljui dwubph tpljnul
ubpynud

Two-layer painting of metal parts

L[2

590.0

vupupuughtt thugnid D=5,
L=150uu-440hwuwn, D=5Ud, L=80Uu-
500hwn,
Anchor connection D=5mm,
L=150mm-440 pcs, D=5mm, L=80mm-
500pcs

4q
kg

235

Mpnppjugfus ghuljwwwin phptn
d=0.8Ud hmunnipju H-
75 dwljupoh (FTOCT EN10346-
DX51D, EN10143 I'OCT24045-94)
Profiled galvanized sheet d = 0.8mm
thick, H-75 model, (GOST EN10346-
DX51D, EN10143 GOST 24045-94)

u2

m?2

810.0

Guquph huppe ghijuyun phptn
0.7Jdd hwun.

Flat galvanized sheet of ridge,
thickness: 0.7 mm

u?

315.0

Qnudtlniupy otpunh
hpuwjuwbwugnid dudwtwljuljhg
quuinuthwpbpuh
uniptpny(Tegola, Icopal ud wy
hwdwpdtp yniptp)
Implementation of waterproofing level
with modern rolling material (Tegola,
Icopal or other equivalent materials)

u?

62.0

10

Stukin wjwquyph punuijuh
hpujutugnid 50Ud huun
Implementation of cement-sand
mortar, thickness: 50 mm

L[2

110.0

2phnpnwuubkpph b dGwqwupubph
obipdwlwpquynpdw
w2luwwnwupubp /
thermoregulation works of the
funnel and drainage

HL.62.1F dwljuhoh (Guad wy
hwdwindtp) wmudpliptnnihy
EEjunpuwnwpugniuny duqunph
wnbnunpnid

Installation of HL.62.1F (or other
equivalent) funnel with electrically
heated storm water inlet

hwuwn
pc




Puptwljupqujnpynn gknnighy
untjuh (DEVI-PIPEGUARD 25 Red
Jwd hudwpdtp) nbknunpnid
onhnpputth Uke ©3uUU
dbnwnuénuuh b
gtpUuldynidwht kplghn dwnijup
(DEVI jud hwdwndtp) jpujuqup
Uhgngni, Installing self-regulated
cables (DEVI-PIPEGUARD 25 Red or
similar) in the drain tubes with the
help of 3 mm rope and repair kit (devi
or similar)

U/m

100

EFET-300( jud hwdwndtp)
Uwyupoh obpuwlupgqujnphsh
nbknunnud, ukpunyuy ighsh
nknunpnuip phjuyuinh gpw
wuwpwnuwwithy hnghwph vl /
installing an electronic thermostat

sensor under a canopy on the parapet
EFET-300 (or similar)

Zun /
pcs

dUbnwnulju vwljunh (xopo6
40x60Ud) mbknunpmud phwnntk
wuwwnbkph dwltpkuht / Installing
metallic cable trays on the walls
(40x60mm)

U/m

110

Bplunul dkjntuugnidng
EiEyunpujuph mbnunpnid (mosr
3x2.5) / Installing 2-layer insulated
cables ( mmBr 3x2.5)

U/m

110

Bplunuly dkjntuugniung
EiEyunpujuph mbnunpnid (mosr
2x1.5) / Installing 2-layer insulated
cables ( mmsr 2x1.5)

U/m

20

hudpuyjhtt quhwbwlh nknunpnid
(Juwhwiiul 1 hwn, dntinpuyht 40U
1 hwwn, gduyyhtt 16U 3 hwwn, nhd.
wuwownuywiths wbgwinhs 30MA 1
hwun,obpdwljupguynnphs-1lhwn) /
Installing group switchboard ( main
fuse switch 40 A -1 pcs, linear switch
16 A -3 pcs, differential protection
switch 30 MA -1 pcs, electronic
thermostat- 1 pcs)

Zuwn /
pcs

2. Cwhnpnpuyhl hwlmbbabph oEaph

wnuihp
Roof of stoplog gate building




Zwupp ghtijuwywwn phptnh

wywdnunwdnid L[zz 330.0
Dismantling of flat galvanized sheet m
2 Ouyunt jujupwdwsh 0
wyuwdniiinwdnid m? 3.5
Dismantling of wooden lathing
3 Swtihph Uknnunuljut jupluuph n
Untinudnid . 5.7
Installation of roof metal framing
4 Utunwnuiub duubph tpljunwly 0
ubpynud m? 233.0
Two-layer painting of metal parts
5 wpupughtt Yhugnid D=5,
L=150uu-400hwn, D=5uu, L=80uu-
250hwwn, lg 178
Anchor connection D=5mm, kg )
L=150mm-400 pcs, D=5mm, L=80mm-
250pcs
6 | Mpndhjugfus ghijuwuywn phptn
d=0.8Ud hmunnipju H-
75 dwljthoh (I'OCT EN10346- &
DX51D, EN10143 T'OCT24045-94) ) 245.0
Profiled galvanized sheet d = 0.8mm m
thick, H-75 model, (GOST EN10346-
DX51D, EN10143 GOST 24045-94)
7 | Ququph hupp ghujuyun phptn
0.7dd hwuwn. u? 136.0
Flat galvanized sheet of ridge, m? '
thickness: 0.7 mm
8 Qnuuklniupy obkpwh
hpuwljwtwgnid dudwtiwjulhg
qrubwthwpbpuyght ynipkpnyg
(Tegola,Icopal u wy] hwdwpdtp 2 49.0
yniptp) m? '
Implementation of waterproofing level
with modern rolling material (Tegola,
Icopal or other equivalent materials)
9 Shukn wjwquyht punuijup
hpujutwugnid 50Ud huun u? 350
Implementation of cement-sand m? '
mortar, thickness: 50 mm
10 | Mwwnnithwtubnh paugduspubpnid
puqunk puphg gupjusp u 49
Basalt stone masonry in the openings m? '

of windows




11 | 0,7dd hwuwn.ghujuwywwn phetnhg
dwqupubiph yuwwunpuwuwnnid b
nbknunpnid

Making and installation of galvanized
sheet funnels, thickness: 0.7 mm

Ynugp |,
set

12| 0,7dd. hwuwn.ghujuywwn phptnhg
onhnppuiitiph yuwwnpwuwnnd b
nbknunpnid 15,6
Making and installation of gutters with
galvanized sheets, thickness: 0,7 mm

CuLTUUTLL
TOTAL

Uudunwtgnipjui b
phuyuhywimpjui
dhongunnidubph sSwuubkp” % 3
Health & Safety and enviromental
costs™

CuLTUUTLL
TOTAL

* Owimpmpintl Uodws winjnmbgnipyub b phuguhwyuinipyui thonguomuubph swuukph
gniduiphg MTunyhpwnntt hwnjuginud E Jdupnidutp dhuyb thwunwgh junwpgus
dhongunnidutiph hwdwp (wpyws vhongunnidubph guyp b swwyubpp wupunwnhp YEpunyg
wbwp L hudwdwjutgh NMuunghpwwnnth htn dhish wyn dhgnguenidubph junwpdwb dkjuwplp)

*Note: From the amount of health & safety and enviromental procedures, Contracting Authority shall pay
only for the amount of actually realized activity (the list and scope of the mentioned procedures must be

agreed with the Contracting Authority prior to the commencement of activities performance).
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