

Contract Award Notice

Project Name: **Construction of Vedi Dam and Irrigation System**

Country: **Republic of Armenia**

Contract Name & Ref#: **“Technical supervision over construction of an on-farm Irrigation network in the pilot areas of the settlements of Urtsadzor, Dashtakar, Vedi, Goravan Avshar, Aygavan and Aratat”, Ref#AFD/LCS/DC/C-23/001**

Method of Selection: **“Least-cost selection (LCS)**

Minimum Qualifying Technical Score (St): **75 points**

Scope of Contract: **The selected consulting firm will carry out Technical Supervision Services of works implemented under the following two construction packages:**

- 1) “Construction of On-farm Irrigation Network in the Pilot Areas of the Settlements of Urtsadzor, Dashtakar, Vedi, and Goravan (Package 1)” AFD/NCB/CW-23/001/1; and**
- 2) “Construction of On-farm Irrigation Network in the Pilot Areas of the Settlements of Avshar, Aygavan and Ararat (Package 2)” AFD/NCB/CW – 23/002.**

The time period shall be: **13.5 (thirteen and a half) months after Commencement of Services**

Contract Signature Date: **November 28, 2023**

Consultants' (Firm) names	“HGSN” LLC	“Modul” LLC (*)	"JINJ Consulting" LLC (**)	Rejected Firm
Country:	Armenia	Armenia	Armenia	
Status of Consultants' (Firm):	Awarded	Evaluated	Evaluated	
Technical Score	88.79	86.56	88.18	"none"
Proposal price at Proposal opening & Currency (without VAT)	42,990,000.00 AMD	44,125,000.00 AMD	104,175,000.00 AMD	
Evaluated price (in evaluation currency, i.e. AMD)	42,990,000.00	44,189,500.00	110,825,000.00	
Final Negotiated Price with VAT (AMD)	51,588,000.00	N/A	N/A	
Final Ranking	I	II	III	

(*) There was discrepancy between the technical and financial Proposals in indicating quantities of input. The EC corrected the quantification indicated in the financial Proposal (Form “FIN-3: Breakdown of Remuneration”, Package 2, “Non Key Experts”, “N-3” position) so as to make it consistent with the one indicated in the technical Proposal, applying the relevant unit price included in the financial Proposal to the corrected quantity. The total cost is corrected accordingly as per ITC sub-clause 24.2 of RFP.

(**) The arithmetical errors were found in the Form FIN-3 (Breakdown of Remuneration) of each Construction Packages – there were discrepancies between the line items and corresponding total cost i.e. 1,425,000+1,900,000+1,425,000+1,425,000 (for Package 1) makes up 6,175,000 instead of 2,850,000 and 1,425,000+1,900,000+1,425,000+1,425,000 (for Package 2) makes up 6,175,000 instead of 2,850,000 as calculated by the Consultant. The total cost is corrected accordingly as per ITC sub-clause 24.2 of RFP.