Procurement of server farm for the needs of the social sector

ICB No: SPAP II G-2-1-1/17

CLARIFICATION 7



1. Kindly ask you to provide the plot of the Client's letter of March 29, 2023 regarding the extension of the bid submission period?


· Replying to your request please be aware that all the required information for the Bidders can be found in the bidding documents and in the amendments of the bidding documents available at www.gnumner.am  website.
[bookmark: _GoBack]


2. Also, we have a request for clarification, how long does it take to accept the provided equipment, from the delivery date till the signing of the acceptance act, including inspections and tests conducted by the Purchaser.

· The contract describes all obligations that must be fulfilled by the supplier after the delivery of the equipment. Final acceptance depends on the time it takes the supplier to complete the following activities.

[bookmark: _Toc438954452][bookmark: _Toc488411761][bookmark: _Toc347227549]In “Section IX.  Special Conditions of Contract” under GCC 26.1 described the Supplier shall be responsible for the integration of computing and data storage subsystems with the existing infrastructure, making possible the smooth migration of software systems and the subsequent exploitation of the old system for test purposes. Failure of any subsystem of the old and new systems should not affect the rest of the hardware systems. This also includes migration of all necessary data/systems from the old infrastructure to the new, and ensuring flawless operation of all necessary platforms on the new infrastructure.
The Purchaser will conduct inspections and Tests. The products shall be unpacked, inspected for damage, installed in accordance with original product vendor specifications, and run test and diagnostics routines.



